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MILLENNIUM CHALLENGE COMPACT 

PREAMBLE 

 
This MILLENNIUM CHALLENGE COMPACT (this “Compact”) is between the 

Republic of Malawi (“Malawi”), acting through its government (the “Government”), and the 
United States of America, acting through the Millennium Challenge Corporation, a United States 
government corporation (“MCC”) (individually a “Party” and collectively, the “Parties”).  
Capitalized terms used in this Compact will have the meanings provided in Annex V. 

Recognizing that the Parties are committed to the shared goals of promoting economic 
growth and the elimination of extreme poverty in Malawi and that MCC assistance under this 
Compact supports Malawi’s demonstrated commitment to strengthening good governance, 
economic freedom and investments in people; 

Recalling that the Government consulted with the private sector and civil society of 
Malawi to determine the priorities for the use of Millennium Challenge Corporation assistance 
and developed and submitted to MCC a proposal for such assistance to achieve lasting economic 
growth and poverty reduction;  

Understanding that MCC wishes to help Malawi implement the program described herein 
(as such description may be amended from time to time in accordance with the terms hereof, the 
“Program”) to counter a key binding constraint to sustained growth and diversification in the 
Malawi economy; and 

Acknowledging that to implement the Program, MCC wishes to make available to the 
Government an amount not to exceed Three Hundred and Fifty Million Seven Hundred 
Thousand United States Dollars (US$350,700,000), subject to the terms and conditions of this 
Compact;  

 The Parties hereby agree as follows: 

ARTICLE 1. 

GOAL AND OBJECTIVES 
 

Section 1.1 Compact Goal.  The goal of this Compact is to reduce poverty through economic 
growth in Malawi (the “Compact Goal”). 

Section 1.2 Program Objective.  The collective objective of the Program (the “Program 
Objective”) is to (i) increase investment and employment income by raising the profitability and 
productivity of enterprises, (ii) expand access to electricity for the Malawian people and 
businesses, and (iii) improve delivery of social services.  

Section 1.3 Project Objective.  To achieve the Program Objective, the Government will 
implement the Power Sector Revitalization Project described in Annex I (the “Project”) with the 
assistance of MCC.  The objective of the Project is to improve the availability, reliability, and 
quality of the power supply by increasing the throughput capacity and stability of the national 
electricity grid, increase efficiency of hydropower generation, and create an enabling 
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environment for future expansion by strengthening sector institutions and enhancing regulation 
and governance of the sector (the “Project Objective”).   

ARTICLE 2. 

FUNDING AND RESOURCES 

 
Section 2.1 Program Funding. 

Upon entry into force of this Compact in accordance with Section 7.3, MCC will grant to the 
Government, under the terms of this Compact, an amount not to exceed Three Hundred and 
Forty One Million Five Hundred and Eighty Thousand United States Dollars (US$341,580,000) 
(“Program Funding”) for use by the Government to implement the Program.  The allocation of 
Program Funding is generally described in Annex II. 

Section 2.2 Compact Implementation Funding. 

(a) Upon signing of this Compact, MCC will grant to the Government, under the 
terms of this Compact and in addition to the Program Funding described in Section 2.1, an 
amount not to exceed Nine Million One Hundred and Twenty Thousand United States Dollars 
(US$9,120,000) (“Compact Implementation Funding”) under Section 609(g) of the Millennium 
Challenge Act of 2003, as amended (the “MCA Act”), for use by the Government to facilitate 
implementation of the Compact, including for the following purposes: 

(i) financial management and procurement activities;  

(ii) administrative activities (including start-up costs such as staff salaries) and 
administrative support expenses such as rent, computers and other information technology or 
capital equipment;  

(iii) monitoring and evaluation activities;  

(iv) feasibility and any remaining project preparatory studies; and 

(v) other activities to facilitate Compact implementation as approved by 
MCC. 

The allocation of Compact Implementation Funding is generally described in Annex II. 

(b) Each Disbursement (as defined below) of Compact Implementation Funding is 
subject to satisfaction of the conditions precedent to such Disbursement as set forth in Annex IV. 

(c) If MCC determines that the full amount of Compact Implementation Funding 
available under Section 2.2(a) exceeds the amount that reasonably can be utilized for the 
purposes set forth in Section 2.2(a), MCC, by written notice to the Government, may withdraw 
the excess amount, thereby reducing the amount of the Compact Implementation Funding 
available under Section 2.2(a) (such excess, the “Excess CIF Amount”).  In such event, the 
amount of Compact Implementation Funding granted to the Government under Section 2.2(a) 
will be reduced by the Excess CIF Amount, and MCC will have no further obligations with 
respect to such Excess CIF Amount. 
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(d) Upon the written request of the Government, MCC may grant to the Government 
an amount equal to all or a portion of such Excess CIF Amount as an increase in the Program 
Funding.  Such grant of additional Program Funding will be in writing and subject to the terms 
and conditions of this Compact applicable to Program Funding. 

Section 2.3 MCC Funding.   

Program Funding and Compact Implementation Funding are collectively referred to in this 
Compact as “MCC Funding”, and includes any refunds or reimbursements of Program Funding 
or Compact Implementation Funding paid by the Government in accordance with this Compact. 

Section 2.4 Disbursement.   

In accordance with this Compact and the Program Implementation Agreement, MCC will 
disburse MCC Funding for expenditures incurred in furtherance of the Program (each instance, a 
“Disbursement”).  Subject to the satisfaction of all applicable conditions precedent, the proceeds 
of Disbursements will be made available to the Government, at MCC’s sole election, by (a) 
deposit to one or more bank accounts established by the Government and acceptable to MCC 
(each, a “Permitted Account”) or (b) direct payment to the relevant provider of goods, works or 
services for the implementation of the Program.  MCC Funding may be expended only for 
Program expenditures. 

Section 2.5 Interest.   

Unless MCC agrees otherwise in writing, the Government will pay or transfer to MCC, in 
accordance with the Program Implementation Agreement, any interest or other earnings that 
accrue on MCC Funding prior to such funding being used for a Program purpose. 

Section 2.6 Government Resources; Budget. 

(a) The Government will provide all funds and other resources, and will take all 
actions, that are necessary to carry out the Government’s responsibilities under this Compact.   

(b) The Government will use its best efforts to ensure that all MCC Funding it 
receives or is projected to receive in each of its fiscal years is fully accounted for in its annual 
budget on a multi-year basis. 

(c) The Government will not reduce the normal and expected resources that it would 
otherwise receive or budget from sources other than MCC for the activities contemplated under 
this Compact and the Program. 

(d) Unless the Government discloses otherwise to MCC in writing, MCC Funding 
will be in addition to the resources that the Government would otherwise receive or budget for 
the activities contemplated under this Compact and the Program. 

Section 2.7 Limitations on the Use of MCC Funding.   

The Government will ensure that MCC Funding is not used for any purpose that would violate 
United States law or policy, as specified in this Compact or as further notified to the Government 
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in writing or by posting from time to time on the MCC website at www.mcc.gov (the “MCC 
Website”), including but not limited to the following purposes: 

(a) for assistance to, or training of, the military, police, militia, national guard or 
other quasi-military organization or unit; 

(b) for any activity that is likely to cause a substantial loss of United States jobs or a 
substantial displacement of United States production; 

(c) to undertake, fund or otherwise support any activity that is likely to cause a 
significant environmental, health, or safety hazard, as further described in MCC’s environmental 
and social assessment guidelines and any guidance documents issued in connection with the 
guidelines posted from time to time on the MCC Website or otherwise made available to the 
Government (collectively, the “MCC Environmental Guidelines”); or 

(d) to pay for the performance of abortions as a method of family planning or to 
motivate or coerce any person to practice abortions, to pay for the performance of involuntary 
sterilizations as a method of family planning or to coerce or provide any financial incentive to 
any person to undergo sterilizations or to pay for any biomedical research which relates, in whole 
or in part, to methods of, or the performance of, abortions or involuntary sterilization as a means 
of family planning. 

Section 2.8 Taxes. 

(a) Unless the Parties specifically agree otherwise in writing, the Government will 
ensure that all MCC Funding is free from the payment or imposition of any existing or future 
taxes, duties, levies, contributions or other similar charges (but not fees or charges for services 
that are generally applicable in Malawi, reasonable in amount and imposed on a non-
discriminatory basis) (“Taxes”) of or in Malawi (including any such Taxes imposed by a 
national, regional, local or other governmental or taxing authority of or in Malawi).  Specifically, 
and without limiting the generality of the foregoing, MCC Funding will be free from the 
payment of (i) any tariffs, customs duties, import taxes, export taxes, and other similar charges 
on any goods, works or services introduced into Malawi in connection with the Program, (ii) 
sales tax, value added tax, excise tax, property transfer tax or stamp duty tax, and other similar 
charges on any transactions involving goods, works or services in connection with the Program, 
(iii) taxes and other similar charges on ownership, possession or use of any property in 
connection with the Program, and (iv) taxes and other similar charges on income, profits or gross 
receipts attributable to work performed in connection with the Program and related social 
security taxes and other similar charges on all natural or legal persons performing work in 
connection with the Program except (1) natural persons who are citizens or residents of Malawi 
and (2) legal persons formed under the laws of Malawi (but excluding MCA-Malawi and any 
other entity formed for the purpose of implementing the Government’s obligations hereunder).   

(b) The mechanisms that the Government will use to implement the tax exemption 
required by Section 2.8(a) will be set forth in the Program Implementation Agreement (the “Tax 
Schedules”).  Such mechanisms may include exemptions from the payment of Taxes that have 
been granted in accordance with applicable law, refund or reimbursement of Taxes by the 
Government to MCC, MCA-Malawi or to the taxpayer, or payment by the Government to MCA-
Malawi or MCC, for the benefit of the Program, of an agreed amount representing any 
collectible Taxes on the items described in Section 2.8(a). 
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(c) If a Tax has been paid contrary to the requirements of Section 2.8(a) or the Tax 
Schedules, the Government will refund promptly to MCA-Malawi (or to another party as 
designated by MCC) the amount of such Tax in Malawi Kwacha and MCA-Malawi will refund 
that amount in US Dollars to MCC, unless otherwise provided by MCC, within sixty (60) days 
(or such other period as may be agreed in writing by the Parties) after the Government is notified 
in writing (whether by MCC or MCA-Malawi) that such Tax has been paid.  If the amount of 
such Tax is converted to US Dollars from Malawi Kwacha, the rate of exchange applicable to 
such conversion shall be the US Dollar-Malawi Kwacha rate of exchange as published by the 
Reserve Bank of Malawi on the date of transfer. 

(d) In the event the Government fails to make a payment, including any refund, 
reimbursement, or other payment that falls hereunder in full when due (including VAT or other 
refund or reimbursement), interest shall be paid on such past due amount at a rate of the then 
current US Treasury Prompt Pay Interest Rate, calculated on a daily basis and a 360-day year 
from the due date of such payment until such amount is paid. 

(e) No MCC Funding, proceeds thereof or Program Assets may be applied by the 
Government in satisfaction of its obligations under Section 2.8(c). 

ARTICLE 3. 

IMPLEMENTATION 

 
Section 3.1 Program Implementation Agreement.  The Parties will enter into an agreement 
providing further detail on the implementation arrangements, fiscal accountability and 
disbursement and use of MCC Funding, among other matters (the “Program Implementation 
Agreement” or “PIA”); and the Government will implement the Program in accordance with this 
Compact, the PIA, any other Supplemental Agreement and any Implementation Letter. 

Section 3.2 Government Responsibilities.   

(a) The Government has principal responsibility for overseeing and managing the 
implementation of the Program. 

(b) The Government will create and designate MCA-Malawi, a public trust to be 
created under the laws of Malawi, as the accountable entity to implement the Program and to 
exercise and perform the Government’s right and obligation to oversee, manage and implement 
the Program, including without limitation, managing the implementation of the Project and its 
Activities, allocating resources and managing procurements.  MCA-Malawi will have the 
authority to bind the Government with regard to all Program activities.  The designation 
contemplated by this Section 3.2(b) will not relieve the Government of any obligations or 
responsibilities hereunder or under any related agreement, for which the Government remains 
fully responsible.  MCC hereby acknowledges and consents to the designation in this Section 
3.2(b). 

(c) The Government will ensure that any Program Assets or services funded in whole 
or in part (directly or indirectly) by MCC Funding are used solely in furtherance of this Compact 
and the Program unless MCC agrees otherwise in writing. 
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(d) The Government will take all necessary or appropriate steps to achieve the 
Program Objective and the Project Objective during the Compact Term (including, without 
limiting Section 2.6(a), funding all costs that exceed MCC Funding and are required to carry out 
the terms hereof and achieve such objectives, unless MCC agrees otherwise in writing). 

(e) The Government will fully comply with the Program Guidelines, as applicable, in 
its implementation of the Program. 

Section 3.3 Policy Performance.  In addition to undertaking the specific policy, legal and 
regulatory reform commitments identified in Annex I, the Government will seek to maintain and 
to improve its level of performance under the policy criteria identified in Section 607 of the 
MCA Act, and the selection criteria and methodology used by MCC.   

Section 3.4 Accuracy of Information.  The Government assures MCC that, as of the date this 
Compact is signed by the Government, the information provided to MCC by or on behalf of the 
Government in the course of reaching agreement with MCC on this Compact is true, correct and 
complete in all material respects. 

Section 3.5 Implementation Letters.  From time to time, MCC may provide guidance to the 
Government in writing on any matters relating to this Compact, MCC Funding or 
implementation of the Program (each, an “Implementation Letter”).  The Government will apply 
such guidance in implementing the Program.  The Parties may also issue jointly agreed-upon 
Implementation Letters to confirm and record their mutual understanding on aspects related to 
the implementation of this Compact, the PIA or other related agreements.   

Section 3.6 Procurement.  The Government will ensure that the procurement of all goods, 
works and services by the Government or any Provider to implement the Program will be 
consistent with the “MCC Program Procurement Guidelines” posted from time to time on the 
MCC Website (the “MCC Program Procurement Guidelines”).  The MCC Program 
Procurement Guidelines include the following requirements, among others: 

(a) open, fair, and competitive procedures must be used in a transparent manner to 
solicit, award and administer contracts and to procure goods, works and services; 

(b) solicitations for goods, works, and services must be based upon a clear and 
accurate description of the goods, works and services to be acquired; 

(c) contracts must be awarded only to qualified contractors that have the capability 
and willingness to perform the contracts in accordance with their terms on a cost effective and 
timely basis; and 

(d) no more than a commercially reasonable price, as determined, for example, by a 
comparison of price quotations and market prices, will be paid to procure goods, works and 
services. 

Section 3.7 Records; Accounting; Covered Providers; Access. 

(a) Government Books and Records.  The Government will maintain, and will use its 
best efforts to ensure that all Covered Providers maintain, accounting books, records, documents 
and other evidence relating to the Program adequate to show, to MCC’s satisfaction, the use of 



 7 

all MCC Funding and the implementation and results of the Program (“Compact Records”).  In 
addition, the Government will furnish or cause to be furnished to MCC, upon its request, 
originals or copies of such Compact Records. 

(b) Accounting.  The Government will maintain and will use its best efforts to ensure 
that all Covered Providers maintain Compact Records in accordance with generally accepted 
accounting principles prevailing in the United States, or at the Government’s option and with 
MCC’s prior written approval, other accounting principles, such as those (i) prescribed by the 
International Accounting Standards Board, or (ii) then prevailing in Malawi.  Compact Records 
must be maintained for at least five (5) years after the end of the Compact Term or for such 
longer period, if any, required to resolve any litigation, claims or audit findings or any applicable 
legal requirements. 

(c) Providers and Covered Providers.  Unless the Parties agree otherwise in writing, a 
“Provider” is (i) any entity of the Government that receives or uses MCC Funding or any other 
Program Asset in carrying out activities in furtherance of this Compact or (ii) any third party that 
receives at least US$50,000 in the aggregate of MCC Funding (other than as salary or 
compensation as an employee of an entity of the Government) during the Compact Term.  A 
“Covered Provider” is (i) a non-United States Provider that receives (other than pursuant to a 
direct contract or agreement with MCC) US$300,000 or more of MCC Funding in any 
Government fiscal year or any other non-United States person or entity that receives, directly or 
indirectly, US$300,000 or more of MCC Funding from any Provider in such fiscal year, or (ii) 
any United States Provider that receives (other than pursuant to a direct contract or agreement 
with MCC) US$500,000 or more of MCC Funding in any Government fiscal year or any other 
United States person or entity that receives, directly or indirectly, US$500,000 or more of MCC 
Funding from any Provider in such fiscal year. 

(d) Access.  Upon MCC’s request, the Government, at all reasonable times, will 
permit, or cause to be permitted, authorized representatives of MCC, an authorized Inspector 
General of MCC (“Inspector General”), the United States Government Accountability Office, 
any auditor responsible for an audit contemplated herein or otherwise conducted in furtherance 
of this Compact, and any agents or representatives engaged by MCC or the Government to 
conduct any assessment, review or evaluation of the Program, the opportunity to audit, review, 
evaluate or inspect facilities, assets and activities funded in whole or in part by MCC Funding. 

Section 3.8 Audits; Reviews. 

(a) Government Audits.  Except as the Parties may agree otherwise in writing, the 
Government will, on at least a semi-annual basis, conduct, or cause to be conducted, financial 
audits of all disbursements of MCC Funding covering the period from signing of this Compact 
until the earlier of the following December 31 or June 30 and covering each six-month period 
thereafter ending December 31 and June 30, through the end of the Compact Term.  In addition, 
upon MCC’s request, the Government will ensure that such audits are conducted by an 
independent auditor approved by MCC and named on the list of local auditors approved by the 
Inspector General or a United States–based certified public accounting firm selected in 
accordance with the “Guidelines for Financial Audits Contracted by MCA” (the “Audit 
Guidelines”) issued and revised from time to time by the Inspector General, which are posted on 
the MCC Website.  Audits will be performed in accordance with the Audit Guidelines and be 
subject to quality assurance oversight by the Inspector General.  Each audit must be completed 
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and the audit report delivered to MCC no later than 90 days after the first period to be audited 
and no later than 90 days after each June 30 and December 31 thereafter, or such other period as 
the Parties may otherwise agree in writing. 

(b) Audits of Other Entities.  The Government will ensure that MCC financed 
agreements between the Government or any Provider, on the one hand, and (i) a United States 
nonprofit organization, on the other hand, state that the United States nonprofit organization is 
subject to the applicable audit requirements contained in OMB Circular A-133, “Audits of 
States, Local Governments, and Non-Profit Organizations,” issued by the United States Office of 
Management and Budget; (ii) a United States for-profit Covered Provider, on the other hand, 
state that the United States for-profit organization is subject to audit by the applicable United 
States Government agency, unless the Government and MCC agree otherwise in writing; and 
(iii) a non-US Covered Provider, on the other hand, state that the non-US Covered Provider is 
subject to audit in accordance with the Audit Guidelines. 

(c) Corrective Actions.  The Government will use its best efforts to ensure that each 
Covered Provider (i) takes, where necessary, appropriate and timely corrective actions in 
response to audits, (ii) considers whether the results of the Covered Provider’s audit necessitates 
adjustment of the Government’s records, and (iii) permits independent auditors to have access to 
its records and financial statements as necessary. 

(d) Audit by MCC.  MCC will have the right to arrange for audits of the 
Government’s use of MCC Funding. 

(e) Cost of Audits, Reviews or Evaluations.  MCC Funding may be used to fund the 
costs of any audits, reviews or evaluations required under this Compact. 

ARTICLE 4. 

COMMUNICATIONS 

 
Section 4.1 Communications.  Any document or communication required or submitted by 
either Party to the other under this Compact must be in writing and in English.  For this purpose, 
the address of each Party is set forth below. 

To the Government: 

Ministry of Finance 
Attention: Minister of Finance 

(with copies to the (a) Secretary to the Treasury and (b) Chief Secretary to 
the Government) 

Capital Hill 
Lilongwe, Malawi 
Tel: +265-1788030 
Fax: +265-1788384 
Email: secmof@finance.gov.mw 
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To MCC: 
 
Millennium Challenge Corporation 
Attention: Vice President, Compact Operations 

(with a copy to the Vice President and General Counsel) 
875 Fifteenth Street, N.W. 
Washington, DC  20005 
United States of America 
Facsimile: (202) 521-3700 
Telephone: (202) 521-3600 
Email:  VPOperations@mcc.gov (Vice President, Compact Operations) 
  VPGeneralCounsel@mcc.gov (Vice President and General Counsel) 
 
To MCA-Malawi: 
 
Upon establishment of MCA-Malawi, MCA-Malawi will notify the Parties of its contact 
details. 
 

Section 4.2 Representatives.  For all purposes of this Compact, the Government will be 
represented by the individual holding the position of, or acting as, Minister of Finance of the 
Republic of Malawi, and MCC will be represented by the individual holding the position of, or 
acting as, Vice President, Compact Operations (each of the foregoing, a “Principal 
Representative”).  Each Party, by written notice to the other Party, may designate one or more 
additional representatives (each, an “Additional Representative”).  A Party may change its 
Principal Representative to a new representative that holds a position of equal or higher authority 
upon written notice to the other Party. 

Section 4.3 Signatures.  Signatures to this Compact and to any amendment to this Compact 
will be original signatures appearing on the same page or in an exchange of letters or diplomatic 
notes.  With respect to all documents arising out of this Compact (other than the Program 
Implementation Agreement) and amendments thereto, signatures may, as appropriate, be 
delivered by facsimile or electronic mail and in counterparts and will be binding on the Party 
delivering such signature to the same extent as an original signature would be. 

ARTICLE 5. 

TERMINATION; SUSPENSION; EXPIRATION 

 
Section 5.1 Termination; Suspension. 

(a) Either Party may terminate this Compact in its entirety by giving the other Party 
thirty (30) days’ prior written notice.   

(b) MCC may, immediately, upon written notice to the Government, suspend or 
terminate this Compact or MCC Funding, in whole or in part, and any obligation related thereto, 
if MCC determines that any circumstance identified by MCC, as a basis for suspension or 
termination (whether in writing to the Government or by posting on the MCC Website) has 
occurred, which circumstances include but are not limited to the following: 
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(i) the Government fails to comply with its obligations under this Compact or 
any other agreement or arrangement entered into by the Government in connection with this 
Compact or the Program; 

(ii) an event or series of events has occurred that makes it probable that the 
Program Objective or the Project Objective will not be achieved during the Compact Term or 
that the Government will not be able to perform its obligations under this Compact; 

(iii) a use of MCC Funding or continued implementation of this Compact or 
the Program violates applicable law or United States Government policy, whether now or 
hereafter in effect; 

(iv) the Government or any other person or entity receiving MCC Funding or 
using Program Assets is engaged in activities that are contrary to the national security interests of 
the United States; 

(v) an act has been committed or an omission or an event has occurred that 
would render Malawi ineligible to receive United States economic assistance under Part I of the 
Foreign Assistance Act of 1961, as amended (22 U.S.C. 2151 et seq.), by reason of the 
application of any provision of such act or any other provision of law; 

(vi) the Government has engaged in a pattern of actions inconsistent with the 
criteria used to determine the eligibility of Malawi for assistance under the MCA Act; and 

(vii) the Government or another person or entity receiving MCC Funding or 
using Program Assets is found to have been convicted of a narcotics offense or to have been 
engaged in drug trafficking. 

Section 5.2 Consequences of Termination, Suspension or Expiration. 

(a) Upon the suspension or termination, in whole or in part, of this Compact or any 
MCC Funding, or upon the expiration of this Compact, the provisions of Section 4.2 of the 
Program Implementation Agreement will govern the post-suspension, post-termination or post-
expiration treatment of MCC Funding, any related Disbursements and Program Assets.  Any 
portion of this Compact, MCC Funding, the Program Implementation Agreement or any other 
Supplemental Agreement that is not suspended or terminated will remain in full force and effect. 

(b) MCC may reinstate any suspended or terminated MCC Funding under this 
Compact if MCC determines that the Government or other relevant person or entity has 
committed to correct each condition for which MCC Funding was suspended or terminated. 

Section 5.3 Refunds; Violation. 

(a) If any MCC Funding, any interest or earnings thereon, or any Program Asset is 
used for any purpose in violation of the terms of this Compact, then MCC may require the 
Government to repay to MCC in United States Dollars the value of the misused MCC Funding, 
interest, earnings, or asset, plus interest within thirty (30) days after the Government’s receipt of 
MCC’s request for repayment.  Interest will accrue from the date of the violation and will be 
calculated at the 10-year U.S. Treasury Note rate prevailing as of the close of business in 
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Washington, D.C. as of the date of MCC’s request for payment.  The Government will not use 
MCC Funding, proceeds thereof or Program Assets to make such payment. 

(b) Notwithstanding any other provision in this Compact or any other existing 
agreement to the contrary, MCC’s right under Section 5.3(a) for a refund will continue during 
the Compact Term and for a period of (i) five (5) years thereafter or (ii) one (1) year after MCC 
receives actual knowledge of such violation, whichever is later. 

Section 5.4 Survival.  This Section 5.4 and the Government’s responsibilities under Sections 
2.7, 3.7, 3.8, 5.2, 5.3, and 6.4 will survive the expiration, suspension or termination of this 
Compact. 

ARTICLE 6. 

COMPACT ANNEXES; AMENDMENTS; GOVERNING LAW 

 
Section 6.1 Annexes.  Each annex to this Compact constitutes an integral part hereof, and 
references to “Annex” mean an annex to this Compact unless otherwise expressly stated.   

Section 6.2 Amendments. 

(a) The Parties may amend this Compact only by a written agreement signed by the 
Principal Representatives (or such other government official designated by the relevant Principal 
Representative). 

(b) Notwithstanding Section 6.2(a), the Parties may agree in writing, signed by the 
Principal Representatives (or such other government official designated by the relevant Principal 
Representative) or any Additional Representative, to modify any Annex to (i) suspend, terminate 
or modify any Project or Activity, or to create a new project, (ii) change the allocations of funds 
as set forth in Annex II as of the date hereof (including to allocate funds to a new project), (iii) 
modify the Implementation Framework described in Annex I, or (iv) add, delete or waive any 
condition precedent described in Annex IV; provided that, in each case, any such modification 
(1) is consistent in all material respects with the Program Objective and Project Objective, (2) 
does not cause the amount of Program Funding to exceed the aggregate amount specified in 
Section 2.1 (as may be modified by operation of Section 2.2(d)), (3) does not cause the amount 
of Compact Implementation Funding to exceed the aggregate amount specified in Section 2.2(a), 
and (4) does not extend the Compact Term. 

Section 6.3 Inconsistencies.  In the event of any conflict or inconsistency between: 

(a) any Annex and any of Articles 1 through 7, such Articles 1 through 7, as 
applicable, will prevail; or 

(b) this Compact and any other agreement between the Parties regarding the Program, 
this Compact will prevail. 

Section 6.4 Governing Law.  This Compact is an international agreement and will be 
governed by the principles of international law. 
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Section 6.5 Additional Instruments.  Any reference to activities, obligations or rights 
undertaken or existing under or in furtherance of this Compact or similar language will include 
activities, obligations and rights undertaken by, or existing under or in furtherance of any 
agreement, document or instrument related to this Compact and the Program. 

Section 6.6 References to MCC Website.  Any reference in this Compact, the PIA or any 
other agreement entered into in connection with this Compact, to a document or information 
available on, or notified by posting on the MCC Website will be deemed a reference to such 
document or information as updated or substituted on the MCC Website from time to time. 

Section 6.7 References to Laws, Regulations, Policies and Guidelines.  Each reference in this 
Compact, the PIA or any other agreement entered into in connection with this Compact, to a law, 
regulation, policy, guideline or similar document will be construed as a reference to such law, 
regulation, policy, guideline or similar document as it may, from time to time, be amended, 
revised, replaced, or extended and will include any law, regulation, policy, guideline or similar 
document issued under or otherwise applicable or related to such law, regulation, policy, 
guideline or similar document.  

Section 6.8 MCC Status.  MCC is a United States government corporation acting on behalf of 
the United States Government in the implementation of this Compact.  MCC and the United 
States Government assume no liability for any claims or loss arising out of activities or 
omissions under this Compact.  The Government waives any and all claims against MCC or the 
United States Government or any current or former officer or employee of MCC or the United 
States Government for all loss, damage, injury, or death arising out of activities or omissions 
under this Compact, and agrees that it will not bring any claim or legal proceeding of any kind 
against any of the above entities or persons for any such loss, damage, injury, or death.  The 
Government agrees that MCC and the United States Government or any current or former officer 
or employee of MCC or the United States Government will be immune from the jurisdiction of 
all courts and tribunals of Malawi for any claim or loss arising out of activities or omissions 
under this Compact. 

ARTICLE 7. 

ENTRY INTO FORCE 

 
Section 7.1 International Agreement.  Before this Compact enters into force, the Government 
will proceed in a timely manner to complete all of its domestic requirements for each of the 
Compact and the Program Implementation Agreement to enter into force as an international 
agreement. 

Section 7.2 Conditions Precedent to Entry into Force.  Before this Compact enters into force:  

(a) The Program Implementation Agreement must have been signed by the parties 
thereto; 

(b) The Government must have delivered to MCC: 

(i) a letter signed and dated by the Principal Representative of the 
Government, or such other duly authorized representative of the Government acceptable to 
MCC, confirming that the Government has completed its domestic requirements for this 
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Compact to enter into force and that the other conditions precedent to entry into force in this 
Section 7.2 have been met. 

(ii) a signed legal opinion from the Attorney General of Malawi (or such other 
legal representative of the Government acceptable to MCC), in form and substance satisfactory 
to MCC; and 

(iii) complete, certified copies of all decrees, legislation, regulations or other 
governmental documents relating to the Government’s domestic requirements for this Compact 
to enter into force and the satisfaction of Section 7.1, if any, which MCC may post on its website 
or otherwise make publicly available;  

(c) MCC shall not have determined that after signature of this Compact, the 
Government has engaged in a pattern of actions inconsistent with the eligibility criteria for MCC 
Funding; 

(d) The Government has delivered to MCC evidence, satisfactory to MCC, that it has 
fully funded a turnaround facility for Electricity Supply Corporation of Malawi (“ESCOM”) to 
meet ESCOM’s working capital and investment capital needs for the Government’s Fiscal Year 
2012, as further described in Annex I to this Compact (the “Turnaround Facility”);  

(e) The Government will ensure that ESCOM has employed a professionally 
qualified Chief Executive Officer for ESCOM; and 

(f) The Government will have delivered a schedule for the construction of the 
Kapichira II hydropower plant that is acceptable to MCC. 

Section 7.3 Date of Entry into Force.  This Compact will enter into force on the date of the 
letter from MCC to the Government in an exchange of letters confirming that MCC has 
completed its domestic requirements for entry into force of this Compact and that the conditions 
precedent to entry into force in Section 7.2 have been met. 

Section 7.4 Compact Term.  This Compact will remain in force for five (5) years after its 
entry into force, unless terminated earlier under Section 5.1 (the “Compact Term”). 

Section 7.5 Provisional Application.  Upon signature of this Compact, and until this Compact 
has entered into force in accordance with Section 7.3, the Parties will provisionally apply the 
terms of this Compact; provided that, no MCC Funding, other than Compact Implementation 
Funding, will be made available or disbursed before this Compact enters into force. 

SIGNATURE PAGE FOLLOWS ON THE NEXT PAGE
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ANNEX I 

PROGRAM DESCRIPTION 

 
This Annex I describes the Program that MCC Funding will support in Malawi during the 
Compact Term. 

A. PROGRAM OVERVIEW 

1. Background and Consultative Process. 

(a) Background. 

Malawi is a landlocked country in southeast Africa that gained independence in 1964 and has a 
population of approximately 13.8 million people.  Although Malawi has seen economic growth 
average seven percent over the last six years, an estimated 51 percent of the population lives on 
less than US$1.25 a day, and gross national income per capita stands at approximately US$880 
(purchasing power parity (“PPP”) adjusted).  The economy remains heavily dependent on rain-
fed agriculture and primary commodity exports, and sustained economic growth and 
development require increasing productivity of industry, agriculture, and services, as well as 
diversification of the economy.  

Malawi’s economy faces numerous challenges, including a power sector that is one of the most 
severely constrained in sub-Saharan Africa.  The economic costs of an unreliable and inadequate 
power supply, as well as the costs of inappropriate pricing and high technical and non-technical 
losses, are estimated at seven to nine percent of GDP.  In order to improve the prospects for 
sustained growth, poverty reduction, and improved delivery of health and education services, the 
power sector must be stabilized and expanded.  Building on its current efforts to reform the 
power sector, the Government seeks to invest in infrastructure, turn around its electricity utility – 
Electricity Supply Corporation of Malawi (“ESCOM”) – and develop an enabling legal and 
regulatory environment for investment in the sector.  The Program is designed to support these 
efforts and assist Malawi with the sector’s transformation. 

(b) Consultative Process.  

Malawi was deemed eligible for Compact assistance in 2007.  To coordinate the Compact 
development process, the Government formed a core team (the “MCA-Malawi Core Team”) in 
March 2008 to work with MCC to develop the Program.  In May 2008, the MCA-Malawi Core 
Team initiated an analysis of constraints to economic growth in Malawi, in collaboration with 
the World Bank, the U.K. Department for International Development and the African 
Development Bank.  Pursuant to this analysis and an extensive consultative process with key 
stakeholders, the power sector was identified as a key constraint to economic growth in Malawi.   

2. Goal and Objectives. 

The Compact Goal is to reduce poverty through economic growth.  The Program Objective is to 
increase investment and employment income by raising the profitability and productivity of 
enterprises, expand access to electricity for the Malawian people and businesses, and improve 
delivery of social services.  The Project Objective is to improve the availability, reliability, and 
quality of the power supply by increasing the throughput capacity and stability of the national 
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electricity grid, increase efficiency of hydropower generation, and create an enabling 
environment for future expansion by strengthening sector institutions and enhancing regulation 
and governance of the sector. 

3. Beneficiaries. 

By reducing power outages and technical losses, enhancing the sustainability and efficiency of 
hydropower generation, and increasing the potential kilowatt hours (“kWh”) of throughput to 
electricity consumers, the Program will reduce energy costs to enterprises and households, 
improve productivity in agriculture, manufacturing, and service sectors, and support the 
preservation and creation of employment opportunities in the economy.  The Parties expect the 
Program to result in the following benefits and distribution thereof: 

 An estimated 5 million individuals will benefit by year 20 after the Compact 
Term through reduced domestic and enterprise energy costs, increased 
employment income, and profits; 

 An estimated US$2.4 billion of income benefits to Malawi at the present 
discounted rate of 10 percent; 

 An estimated 40 percent of beneficiaries are currently extremely poor, and 60 
percent are poor1; and 

 Extremely poor individuals will gain approximately US$221 of benefits in PPP 
terms, and poor individuals will gain an average of US$291 (estimates based on 
recent employment and electricity connection patterns, and incorporate effects of 
a modest rise in tariffs, to partly finance expanded access). 

These estimated income benefits do not include the full value of improvements to the delivery of 
health and education services of improved power supply, but these are likely to be important 
both economically and socially.  All projected results depend upon complementary investments 
in generation capacity, as well as the successful implementation of the infrastructure 
investments, the sustained turnaround of ESCOM, and the realization of power sector reforms.  

B. POWER SECTOR REVITALIZATION PROJECT 

To advance the Program Objective, the Parties have designed a project to achieve a better-
performing power sector with improved availability, reliability and quality of the power supply, 
increased efficiency of hydropower generation, and strengthened sector capacity and governance 
(the “Power Sector Revitalization Project”).  Set forth below is a description of the Power Sector 
Revitalization Project that the Government will implement, or cause to be implemented, with 
support from MCC Funding.  

                                                 

1 “Extremely poor” is defined as living on the equivalent amount in 2010 of less than US$1.25 per day 2005 PPP 
adjusted dollars, and “poor” is defined as living on less than US$2.00 per day 2005 PPP adjusted dollars. 
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The Power Sector Revitalization Project consists of the following activities (each an “Activity”):   

 Investing in infrastructure development, including investment by the Government 
in new generation, and MCC Funding for generation and increased transmission and distribution 
capacity (“Infrastructure Development Activity”); and 

 Rebuilding ESCOM into a financially strong, well-managed utility and 
developing a regulatory environment that supports public and private investment in new 
generation capacity and expanded access (“Power Sector Reform Activity”). 

1. Infrastructure Development Activity. 

The Infrastructure Development Activity will rehabilitate, upgrade and modernize ESCOM’s 
generation, transmission and distribution assets in most urgent need of repair, in order to 
preserve existing generation, improve the capability of the transmission system, and increase the 
efficiency and sustainability of hydropower generation.  To facilitate the development and 
implementation of the Program, MCC is providing support for the Government’s ability to 
identify and prioritize investments in the sector by developing an integrated resource plan.  MCC 
Funding will support significant investments in the power system infrastructure to preserve 
generation and stabilize and modernize the transmission and distribution network.   

The Infrastructure Development Activity is only viable, technically and economically, if the 
Government and ESCOM maintain current generation assets and expand the generation capacity 
of the power system.  Under the Infrastructure Development Activity, the Government will 
invest in new generation by completing the construction of the Kapichira II hydropower plant.  
Additionally, the Government will continue to seek to attract sustainable investment from the 
private sector and other donors to add significant amounts of new generation to the system.   

The Parties expect that by the end of the Compact Term, the Infrastructure Development 
Activity, together with the Government’s commitment to complete construction of Kapichira II, 
will result in increases in generation capacity (from 286 MW to approximately 356 MW), 
network throughput capacity (from 260 MW to approximately 410 MW) and distribution 
capacity (from 868 MVA to approximately 1,078 MVA), and a reduction of total system losses 
from 20-25 percent to 18 percent.  

(a) Integrated Resource Plan. 

To facilitate the development and implementation of the Program, MCC is supporting the 
development of the Malawi 2020 Integrated Resource Plan (“IRP”) to enhance the 
Government’s efforts to add generation.  The objective of the IRP is to identify a prioritized list 
of generation resources that can help the Government and ESCOM meet the increasing demands 
for power in a manner that balances the objective of least or low cost power to users and 
diversification of energy sources, and to increase the impact of the Project.  The expected 
outcome of the IRP is an executed plan to target and secure increased investments in the power 
system. 

(b) Nkula A Refurbishment Sub-Activity. 

MCC Funding will support the refurbishment of the Nkula A hydropower plant, with the 
objective to improve the availability of power in Malawi by reducing outages caused by the 
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condition of the assets, and maximizing power output from Nkula A.  The refurbishment will 
improve the reliability of the plant, extend its useful life, and thereby avoid a partial or total 
failure of the plant.  

(c) Transmission Network Upgrade Sub-Activity. 

This sub-activity is designed to upgrade the backbone of the transmission network to:  (1) 
improve the quality and reliability of supply in the northern, central, and southern regions of the 
country; (2) increase the capacity to move power from the south where 98 percent of Malawi’s 
power is generated to the central and northern regions; (3) reduce technical losses on 
transmission lines; and (4) provide a secure transmission link between the southern and central 
regions.  

MCC Funding will support the following investments:  

(i) 220kV high voltage power line (the transmission “backbone” of the 
Malawi power system as currently configured) from the Nkula B hydropower plant to Lilongwe, 
which covers the southern and central regions of Malawi; the section of the backbone from Bawi 
or Golomoti, as the case may be, to Lilongwe – subject to completion and results of a full 
feasibility study and environmental and social impact assessments; and  

(ii) 132kV line parallel to existing 66kV and 33kV lines from Chintheche to 
Luwinga and from Luwinga to Bwengu in the northern region. 

(d) Transmission and Distribution Upgrade, Expansion, and Rehabilitation Sub-
Activity. 

This sub-activity includes investments in the southern, central, and northern power systems of 
the Malawi power network.  MCC Funding will support the following measures: 

(i) Upgrading (up-rating) of existing network connections (33kV, 11kV); 

(ii) Extension of existing substations (including 66kV);  

(iii) Up-rating of transformers in existing substations; 

(iv) Development of new substations; 

(v) Installation of improved protection systems; 

(vi) Provision of new network extensions and connections; and 

(vii) Installation of new controls and communication systems (SCADA). 

(e)  Environment and Natural Resource Management (“ENRM”) Sub-Activity. 

The objective of the ENRM sub-activity is to help the Government and other relevant 
stakeholders address the growing problems of aquatic weed infestation and excessive 
sedimentation in the Shire River which cause costly disruptions to downstream power plant 
operations.  MCC Funding will support the following measures: 
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(i) Mitigation of the impact of the weeds and sedimentation through 
mechanical and biological measures (in accordance with international best practices), including 
the purchase and use of dredgers and weed-harvesting equipment at existing hydropower plants 
and the Liwonde Barrage, and expanded use of upstream biological control measures; and 

(ii) Development and implementation of an Environmental and Natural 
Resource Management Action Plan (“ENRMAP”), acceptable to MCC, that enables an improved 
understanding of the environmental, social (including gender), and economic factors that cause 
or contribute to weed infestation and sedimentation in the Shire River, and establishes a set of 
prioritized interventions based on economic, institutional, policy, legal, environmental and social 
criteria to increase capacity to address these factors, in collaboration with other donors and 
stakeholders.   

The Parties expect that the ENRM sub-activity will decrease outages and increase electricity 
output at the Nkula, Tedzani, and Kapichira hydropower plants that are currently affected by 
invasive weeds and excessive sedimentation.  The ENRM sub-activity is also expected to 
improve land use and watershed management practices in the Shire River basin to help resolve 
underlying environmental and social issues that affect hydropower, communities, and other users 
dependent on ecosystem services. 

(f) Public Sector Power Sector Preservation and New Generation Investments. 

An essential part of the Infrastructure Development Activity is the addition of new generation for 
the utilization of the new and upgraded transmission and distribution assets.  The economic 
viability of MCC-funded investments is contingent on maintaining at least the current generation 
capacity of the power system (286 MW) during the Compact Term and then expanding it by at 
least 64 MW no later than the end of the Compact Term.  In addition to this new generation, the 
Government expects to add significant generation to the system in the coming years, and MCC 
Funding will support planning and technical assistance through the IRP.   

To achieve the preservation and new generation required under the Compact, the Government 
commits to meet milestones.  Under the preservation milestones, the Government commits to 
taking all steps necessary to maintain current generation capacity in accordance with a plan 
developed by ESCOM in line with industry best practices, as acceptable to MCC.  If the system’s 
generation capacity falls below 286 MW, unless caused by the temporary shutdown of plants for 
maintenance or rehabilitation or force majeure, the Government will use commercially 
reasonable efforts to obtain interim replacement output.  Under the new generation milestones, 
the Government commits to providing a construction schedule for the 64 MW Kapichira II 
hydropower plant (“Kapichira II”) prior to entry into force and completing construction by the 
end of the Compact Term.  The Government will provide quarterly updates to MCC on the 
satisfaction of milestones of the Kapichira II construction schedule. 

2. Power Sector Reform Activity. 

The Power Sector Reform Activity complements the Infrastructure Development Activity by 
providing support for the Government’s policy reform agenda and building capacity in pivotal 
sector institutions:  ESCOM, the Malawi Energy Regulatory Authority or its successor 
(“MERA”), and the Ministry of Natural Resources Energy and Environment (“MNREE”).  The 
Power Sector Reform Activity consists of two sub-activities:  the ESCOM Turnaround sub-
activity and the Regulatory Strengthening sub-activity. 
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(a) ESCOM Turnaround Sub-Activity. 

The objectives of this sub-activity are to restore ESCOM’s financial health and rebuild ESCOM 
into a financially strong, well-managed company.  MCC Funding will support three main areas 
of the turnaround:  finances, corporate governance and operations. 

(i) Finances. 

MCC Funding will support the provision of technical assistance and equipment to ESCOM, 
including:  (1) development of a detailed financial plan for 2011-2016; (2) deployment of a 
financial turnaround team; (3) development of a non-technical loss reduction study; (4) 
assistance in rapid billings and collections improvements; (5) strengthening of internal controls; 
(6) rebuilding of the customer database; (7) pursuit of debt collection; (8) development of a new 
automated financial management system; (9) assistance with tariff applications to the regulator; 
and (10) assistance with fixed asset mapping. 

The Government agrees that a detailed financial plan for ESCOM is at the core of understanding 
and resolving the current financial challenges of the company.  With MCC assistance, the 
Government will develop a detailed financial plan (the “Financial Plan”) designed to restore 
ESCOM to financial and operational sustainability.  The Financial Plan will project the working 
and investment capital needs of ESCOM for the 2011-2016 fiscal years, as agreed to with MCC.  
The Financial Plan will be based upon key financial inputs, such as projected accounts 
receivables and payables, future maintenance and capital investment needs, tariff increase 
projections, planned operational efficiencies, annual results of operations pursuant to audited 
financial statements, and other inputs relevant to obtain sound projections of the budget support 
that the Government will provide, if required, through the Turnaround Facility.  The Financial 
Plan will be updated on a quarterly basis with current ESCOM financial information, and will be 
approved by ESCOM’s Board of Directors and the Government, as shareholder. 

The Government will create and fund the ESCOM Turnaround Facility to support ESCOM’s 
working capital and investment needs, as identified in the Financial Plan, during the Compact 
Term.  The Government and MCC will identify specific milestones in the Malawi budget process 
and review progress leading up to the appropriation of funds for the Turnaround Facility.  The 
Government will transfer to the Turnaround Facility, by the start of each ESCOM fiscal year 
(July-June) the required funding for that fiscal year to cover the maximum projected shortfall for 
ESCOM in working and investment capital under the Financial Plan.  The Government will 
apportion this funding through the Government budget prior to the start of each fiscal year, 
beginning FY2011-2012.  The ESCOM Board will control the use of funds disbursed from the 
Turnaround Facility.  The funding and expenditure, if needed, of the Turnaround Facility in 
accordance with the Financial Plan will be a condition to Disbursement of continued MCC 
Funding. 

The Government has converted a substantial portion of the debt owed to it by ESCOM into 
equity.  Any remaining debt owed to the Government by ESCOM will be cleared from 
ESCOM’s balance sheet no later than entry into force of the Compact.  In addition, the 
Government will ensure that ESCOM restructures its third-party debt obligations in a manner 
that affords ESCOM a reasonable debt-service burden, consistent with the Financial Plan. 
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(ii) Corporate Governance. 

To improve corporate governance and support the turnaround, MCC Funding will support:  (1) 
recruitment services for key personnel; (2) twinning/mentoring arrangements or management 
contract support; (3) a performance management system; and (4) strategic planning by the board 
of directors of ESCOM (“ESCOM Board”).  MCC funding will provide technical assistance on 
corporate performance standards, including a study on best practices and benchmarks for 
corporate governance of electric utilities with regional, continental and international benchmarks 
and recommendations for ESCOM no later than the end of the second year of the Compact Term 
(the “Corporate Governance Benchmarking Study”). 
 
The Government will ensure that ESCOM employs a Chief Executive Officer (CEO) prior to 
entry into force of this Compact.  The individual selected for CEO will have at least ten years of 
public utility management experience, preferably at the CEO level, and a professional 
qualification in engineering, business, or finance.   

The Government recognizes that good corporate governance of ESCOM is essential for long-
term performance of the company and commits to improve ESCOM’s corporate governance 
framework and practices.  The Government will ensure that the ESCOM Board adheres to clear 
benchmarks for good corporate governance, including:  (A) compliance with the requirements 
under Malawi’s Companies Act, Public Financial Management Act, Public Audit Act, and the 
Energy Laws; (B) adherence to Malawi Code II, including duties of care and loyalty to the 
corporation and restrictions on conflicts of interest and related party transactions; (C) following 
the Sector Guidelines for Parastatal Organizations (the most recent of the draft or final form); 
and (D) staggering of ESCOM Board terms.  

The Government warrants that ESCOM has restructured its existing ESCOM Board committees 
to have the following three committees:  (i) Finance and Audit Committee; (ii) Technical 
Committee; and (iii) Appointments and Remuneration Committee.  The Government will ensure 
that future nominations and appointments to the ESCOM Board will be done in accordance with 
a framework established pursuant to Malawi’s Parastatals Reform Programme. 

The Government will ensure that ESCOM submits and publishes its annual audited financial 
statements and annual reports to the relevant authorities, and will publish reports similar to those 
applicable to listed companies under Malawi’s Companies Act, all of which will be posted on 
ESCOM’s website.  Quarterly reports will be made available to key stakeholders, including 
MCA-Malawi and MCC. 

MCC Funding will support an annual performance audit of ESCOM operations.  Prior to each 
audit, MCC and the Government will agree to the terms of reference based on standards for 
companies in Malawi, including Malawi Code II and the Companies Act.  The Government will 
ensure that ESCOM takes appropriate corrective action to address any material weaknesses or 
recommendations identified through the audit. 

To improve ESCOM’s coordination with the Government, the Government will designate and 
coordinate all interaction with ESCOM through its Department of Statutory Corporations or a 
replacement or successor Government ministry or agency (“DSC”).  The Government will 
ensure that all Government interaction with and shareholder oversight of ESCOM will be 
coordinated through DSC. 
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(iii) Operations. 

MCC Funding will support change management efforts, including developing organizational 
design, conducting performance management reviews, and designing human resources strategies.  
MCC Funding will support the procurement division by strengthening the internal control 
environment and developing policies and procedures to implement best practices in procurement.  
MCC Funding will support other operational assistance, including live wire repairs, asset 
management, occupational health and safety, safety and diagnostic equipment, and critical spare 
parts. 

MCC Funding will also support the development of ESCOM’s annual maintenance plan.  The 
Government will ensure that ESCOM budgets and expends the amount set forth in the 
maintenance plan (based on a percentage of undepreciated asset value) for preventive 
maintenance of generation, transmission and distribution assets.   

The GOM affirms that ESCOM will adhere to the Public Procurement Act of Malawi and the 
policies and procedures of the Government’s Office of the Director of Public Procurement 
(“ODPP”).  ESCOM will also take the following steps:  (1) strengthen the Internal Procurement 
Committee as an effective manager and overseer of procurement; (2) develop procurement 
benchmarks and milestones; (3) restructure its procurement and stores management staff to 
streamline operations; (4) minimize redundancies and fill skill gaps; (5) conduct public outreach 
through an information campaign; (6) design and agree on a new procurement organization 
structure merging procurement and supply; (7) secure guidance from ODPP; (8) develop a 
formal process to draft annual procurement plans; and (9) review and restructure the stores 
function and conduct regular stock checks.   

(b) Regulatory Strengthening Sub-Activity. 

The Regulatory Strengthening sub-activity complements the Infrastructure Development Activity 
and the ESCOM Turnaround sub-activity by providing support for the Government’s policy 
reform agenda and building capacity in pivotal sector institutions, MERA and MNREE.  The 
objectives of the Regulatory Strengthening Sub-Activity are to develop a regulatory 
environment, consistent with best practices in independent power utility regulation, that support 
investment in generation and grid capacity at an affordable cost, with the potential participation 
of the private sector.   

(i) Tariff Reform. 

The Government understands that appropriate tariff levels are critical to ESCOM’s financial 
recovery and the growth of the power sector.  MCC Funding will support a cost of service study 
to determine appropriate tariff levels and schedules to achieve full cost recovery, more efficient 
utilization of electricity, and achievement of social objectives.  Based on the results of this study, 
the Government agrees to a phased implementation of full-cost recovery tariffs and schedules 
according to a timeline to be determined by entry into force of the Compact.  Without reducing 
current tariff levels, the phased implementation will ensure an incremental increase in the scope 
of tariff levels and schedules, that will begin with a tariff that permits recovery of operating 
costs, thereafter recovery of operating costs plus capital replacement charges, and by the end of 
the Compact Term recovery of capital replacement costs, capital replacement charges and capital 
expansion charges.  This full-cost recovery tariff should include recovery of operating expenses, 
financing costs actually incurred by ESCOM, capital replacement charges and capital expansion 
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charges so that tariffs reflect ESCOM’s long-run marginal costs.  The Government will also seek 
to ensure adequate protection of poor and vulnerable groups through a lifeline tariff or other 
mechanism in a manner which is consistent with average total cost recovery and efficient 
utilization of electricity.   

The Government will adopt the policy, legal and regulatory changes necessary to implement 
tariff reform, including:  (1) rationalizing the five percent inflation fluctuation trigger and the 
four-year interval for review of base tariffs and tariff adjustment formula, so that tariffs may be 
adjusted on a basis that supports the viability of licensees; and (2) improving the components and 
definitions for the tariff adjustment components (collectively, the “Tariff Indexation 
Framework”).   

(ii) MERA Capacity Building. 

MCC Funding will support capacity building at MERA to improve its regulatory oversight 
activities and operations.  This work will include the development and implementation of 
training and mentoring of MERA staff, and complementary activities designed to develop 
MERA.  MCC Funding will also assist MERA to develop peer relationships with other 
regulatory bodies or related organizations. 

MCC Funding will be used to complete a study to support the Government’s commitment to 
further develop independent and capable governance of MERA.  This study will be completed by 
the end of the second year of the Compact Term.  The study will focus on best practices and 
benchmarks for corporate governance for electricity regulators, including regional, continental 
and international benchmarks and recommendations for the future governance of MERA (the 
“Sector Benchmarking Study”). 

The Government will ensure that MERA develops new technical codes for transmission, 
distribution and metering to account for captive, cogeneration and other forms of generation.  
MERA will also develop new “use of system” charging mechanisms, implement the design for a 
bilateral market, and develop codes to implement existing legal provisions on third-party access 
to the transmission network.  MCC Funding will support these activities through technical 
assistance.  

The Government will consider changing the composition of the board of directors of MERA 
(“MERA Board”), to make the MERA Board and its governance procedures consistent with best 
practices for independent regulatory authorities in the region and internationally.  Specifically, 
the Government will review the continued membership of ex officio directors and the 
appropriateness of cross-representation on power sector boards and potential conflicts of interest 
that may arise between the regulator and regulated entities through board membership, such as 
the presence of the Principal Secretary for Energy Affairs and the Director of Energy Affairs on 
the MERA Board.  To the extent that Government ex officio members continue on the ESCOM 
and MERA Boards, the Government affirms its commitment to ensuring that the ESCOM and 
MERA Boards meet standards applicable to Malawi parastatals with respect to conflicts of 
interest and independent decision-making, that the ex officio directors on the MERA Board will 
continue to be non-voting members, and that regulatory rulings are transparent.  

The Government will ensure that the scope of MERA’s power sector responsibilities is limited to 
regulation and policy implementation, and not for policy development or the solicitation of new 
generation. 
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In recognition of another key indicator of their progress developing a model regulatory 
institution, the Government and MERA confirm that levies and other charges applicable under 
the Energy Laws are, and have been, sufficient to cover MERA’s operating expenses.  The 
Government will ensure that MERA will publish an annual report including audited financial 
statements, as required under the Energy Regulation Act.  MCC Funding will be used to support 
MERA in its development, including development of an annual report.  

(iii) Enabling Environment for Public and Private Sector Investment. 

MCC Funding will support the Government’s efforts to implement a suitable market model 
based on the studies performed in connection with the development of this Compact.  MCC 
Funding will support MNREE’s efforts to study and design (1) a single buyer model for the 
power sector (“SBM Plan”); and (2) the building blocks of a bilateral power trade market.  MCC 
Funding will also assist with stakeholder education and outreach to support consumer 
organizations, industrial and commercial users, and other key players in advocating for improved 
service.  In addition, MCC will seek to work with Parliament to strengthen its role in oversight of 
the power sector. 

Based on the SBM Plan, the Government will create a single buyer, either ring-fenced within 
ESCOM, or a separate legal entity so that the single buyer’s financial and system operation 
activities are autonomous from other ESCOM business units or government entities.  Also, the 
Government will provide support to improve the credit worthiness of this single buyer.  The 
Government will not unbundle ESCOM, except as otherwise provided herein, and shall not make 
effective the provisions in Section 4 and Parts IV and V of the Electricity Act that limit licensees 
to one license.   

The Government will also clarify the Rural Electrification Act (the “REA”) so that entities that 
pursue rural electrification activities without receiving funding from the Rural Electrification 
Fund are not subject to the REA’s internal rate of return and megawatt size restrictions.  The 
Government will also revise its National Energy Policy to allow charging of differential tariffs 
for off-grid electrification. 

(c) Power Sector Reform Agenda Semi-Annual Review. 

The Government and MCC will jointly supervise, through specific milestones, progress on the 
implementation of the Government’s power sector reform agenda in the following areas:  ESCOM 
finances; ESCOM operations; ESCOM corporate governance; tariff reform; MERA governance; and 
regulatory enabling environment for public and private sector participation (collectively, the “Power 
Sector Reform Agenda”).  The Government and MCC have specified the milestones below, for 
which new capitalized terms are further defined in Annex III.  Prior to entry into force of the 
Compact, the Parties will identify semi-annual benchmarks for each milestone.  The parties will 
conduct a semi-annual review of progress on the Power Sector Reform Agenda.  Corrective 
action, acceptable to MCC, as needed to ensure satisfactory progress, will be a condition of 
continued MCC Funding.  

(i) ESCOM Finances. 

The financial health of ESCOM will be tracked by setting and maintaining the following 
financial ratios and covenants: 
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(1) Cost Recovery Ratio;  

(2) Current Ratio supported by cash flow statements;  

(3) Bad Debt Ratio;  

(4) Average Cost of Electricity Billed; and 

(5) ESCOM Billing and Collection Efficiency. 

(ii) ESCOM Operations. 

Improvements in the operations of ESCOM will be measured by the following areas: 

(1) Quantity of Electricity Metered; 

(2) Quantity of Electricity Billed; 

(3) Reduction in Losses; 

(4) Voltage Quality;  

(5) Maintenance Expenditures; 

(6) Reduced Outages; and 

(7) Annual Procurement Audit. 

(iii) ESCOM Corporate Governance. 

ESCOM corporate governance will be measured by ESCOM’s performance on: 
 

(1) Corporate Governance Benchmarking Study; 

(2) Annual performance audit reports; and 

(3) Public annual report and audited financial statements. 

(iv) Tariff Reform.  

Progress on tariff reform will be phased and measured by: 

(1) Cost of service study; 

(2) Tariff levels and schedules;  

(3) Tariff Indexation Framework; and 

(4) Tariff design efficiency, including, a lifeline tariff. 
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(v) MERA Governance. 

Improvements in MERA’s governance and capacity will be tracked by: 

(1) Sector Benchmarking Study; 

(2) Peer review; and 

(3) Public annual report and audited financial statements. 

(vi) Improved Market Structure for Private Investment. 

Key milestones in the establishment of an enabling environment will be: 

(1) Single-buyer model formed; and  

(2) Legal framework for strengthened electricity market. 

3. Environmental and Social Safeguards. 

The Project will be implemented in compliance with the MCC Environmental Guidelines and the 
MCC Gender Policy, and any resettlement will be carried out in accordance with the World 
Bank’s Operational Policy on Involuntary Resettlement in effect as of July 2007 (“OP 4.12”) in a 
manner acceptable to MCC.  The Government also will ensure that the Project complies with all 
national environmental laws and regulations, licenses and permits, and applicable international 
conventions and treaties, except to the extent such compliance would be inconsistent with this 
Compact.  Specifically, the Government will:  (a) cooperate with or complete, as the case may 
be, any ongoing environmental assessments, or if necessary undertake and complete any 
additional environmental assessments, social assessments, environmental management plans, 
environmental and social audits, resettlement policy frameworks, and resettlement action plans 
required under the laws of Malawi, the MCC Environmental Guidelines, this Compact, the 
Program Implementation Agreement, or any Supplemental Agreement, or as otherwise required 
by MCC, each in form and substance satisfactory to MCC; (b) ensure that Project-specific 
environmental and social management plans are developed and all relevant measures contained 
in such plans are integrated into project design, the applicable procurement documents and 
associated finalized contracts, in each case, in form and substance satisfactory to MCC; and (c) 
implement to MCC’s satisfaction appropriate environmental and social mitigation measures 
identified in such assessments or plans.  Unless MCC agrees otherwise in writing, the 
Government will fund all necessary costs of environmental and social mitigation measures 
(including, without limitation, costs of resettlement) not specifically provided for or that exceed 
the MCC Funding specifically allocated for such costs in the Detailed Financial Plan for the 
Project. 

To maximize the positive social impacts of the Project, address cross-cutting social and gender 
issues such as human trafficking, child and forced labor, and HIV/AIDS, and ensure compliance 
with the MCC Gender Policy, and to the extent that such does not conflict with MCC’s Gender 
Policy, the Malawi National Gender Policy as ultimately adopted by the Government, the 
Government will:  (i) develop a comprehensive social and gender integration plan which, at a 
minimum, performs a gender, institutional and policy review relevant to the Compact Project, 
identifies approaches for regular, meaningful and inclusive consultations with women and other 
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vulnerable/underrepresented groups, consolidates the findings and recommendations of Project-
specific social and gender analyses and conducts additional gender analysis as needed, and sets 
forth strategies for incorporating findings of the social and gender analyses into final Project 
designs and additional targeted activities as appropriate (“Social and Gender Integration 
Plan”); (ii) ensure, through monitoring and coordination during implementation, that final 
Activity designs, construction tender documents and implementation plans are consistent with 
and incorporate the outcomes of the social and gender analyses and Social and Gender 
Integration Plan; and (iii) on an annual basis, review and update the Social and Gender 
Integration Plan as needed to reflect lessons learned and project-specific analysis. 

During the development of the Compact, MCC and the Government assessed and identified the 
potential environmental and social impacts and risks of the Activities.  Under the definitions 
articulated in MCC’s Environmental Guidelines, (1) the Infrastructure Development Activity is 
classified as a Category A project; (2) the Power Sector Reform Activity is a Category C project; 
and (3) the ENRM sub-activity is categorized as a Category B project.  In addition to 
environmental risks, MCC has also identified certain social and gender-related and resettlement 
risks from the Activities.   

Several measures have been taken to mitigate the risks associated with these Activities.  
Environmental and Social Impact Assessments (“ESIAs”) have been developed for the 
Infrastructure Development Activity, and additional environmental and social (including gender) 
analysis and mitigation planning will be carried out for certain activities of the Infrastructure 
Development Activity and the ENRM sub-activity.  MCC will require appropriate storage and 
disposal, possibly outside of Malawi, of oil-contaminated soils, PCB-contaminated oils, soils and 
equipment, and other hazardous waste associated with implementation of the Infrastructure 
Development Activity.  MCC Funding will be used to design and implement a hazardous waste 
management plan under the Infrastructure Development Activity.  MCC will also require, and 
MCC Funding will support, measures to ensure appropriate disposal of weeds and sediment 
extracted from dredging and weed harvesting operations at the hydropower plants.  The 
Government has identified potential sites for the disposal of weeds and sediment associated with 
implementation of the ENRM sub-activity and will require appropriate development and 
management of such sites.   

To address resettlement risks, a Resettlement Policy Framework has been prepared to specify 
how resettlement planning and implementation will proceed in connection with the Compact 
Activities.  This resettlement framework will attempt to minimize loss of land and immovable 
assets, and avoid physical displacement of residential and other structures.  In the event an 
Activity triggers involuntary resettlement, MCC Funding will support the development of a 
resettlement action plan by MCA-Malawi in consultation with relevant Government entities, and 
such resettlement action plan will be submitted for approval to MCC.  

The Compact will fund additional analysis of social and gender-related implications of the 
Activities.  This analysis will build upon preliminary work conducted during Compact design to 
ensure that the Activities are implemented so as to address and integrate the needs of vulnerable 
groups, in adherence with MCC’s Gender Policy.    
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4. Donor Coordination. 

MCC and the MCA-Malawi Core Team have sought development partners with complementary 
expertise on energy issues and whose further involvement could help ensure sustainability of the 
Compact.  During Compact development, MCC’s review of feasible investments identified 
approximately $200 million more in beneficial projects than currently feasible under the 
Compact.  Given MCC’s inability to finance these otherwise important investments, MCC has 
discussed with the World Bank and the African Development Bank – the other key donors 
supporting the power sector in Malawi – the possibility of partnering to support a comprehensive 
power sector reform program.  This reform program could also include sector institutional 
strengthening activities such as capacity building and technical assistance for the MNREE’s 
Department of Energy.   

MCC has also been in discussions with the International Finance Corporation (IFC) regarding 
creating an appropriate enabling environment for private sector and IFC investment.  IFC 
recently funded a study that identified barriers to private sector investment in energy efficiency 
and renewable energy opportunities and scoped potential IFC investments.  IFC’s report 
identifies a critical need for technical assistance for the Government to establish an enabling 
environment in order to facilitate these energy efficiency and renewable energy opportunities.  
As of November 2010, MCC is considering incorporating the IFC’s recommendations in the 
policy, regulatory and legal framework strengthening activity currently supported under the 
Compact.   

5. USAID. 

While USAID does not currently play an active role in implementing this Compact, MCC is 
seeking USAID involvement to provide technical assistance for the power sector.  MCC is 
investigating whether USAID’s Africa Infrastructure Program (AIP) could potentially provide 
technical assistance to the Government of Malawi to assist them with structuring agreements 
with independent power producers and capacity building for MERA.  In addition, MCC will 
coordinate its outreach initiatives with the Malawi parliament, media and civil society under the 
Regulatory Strengthening sub-activity with USAID’s complementary governance and 
accountability initiatives under its Malawi Legislative Strengthening program.    
 
6. Sustainability. 

The Compact includes several measures to ensure sustainability of MCC’s investment.  As 
designed, both the Power Sector Reform Activity and the ENRM sub-activity are targeted to 
ensure sustainability of the Infrastructure Development Activity.  In addition, the Infrastructure 
Development Activity includes certain sustainability safeguards such as requiring a certain 
percentage of asset value to be set aside for preventative maintenance.  

Substantial progress on the Power Sector Reform Activity is essential to the magnitude and 
sustainability of the Compact investments in physical infrastructure, and to the sustained 
economic growth of Malawi.  The Power Sector Reform Activity also addresses key structural 
issues in the power sector including tariff reform, creating an environment capable of attracting 
private sector investment, and ensuring the creation of a strong and independent energy sector 
regulator.  These reform activities are structured both as covenants in the Compact and 
conditions to entry into force of the Compact, or will become conditions to disbursement in the 
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Program Implementation Agreement.  Due to the weed and sedimentation problems plaguing 
Malawi’s almost entirely hydropower-based generation facilities, the ENRM sub-activity will 
also provide necessary steps to ensure sustainability of the Compact.   

In addition to the sustainability benefits inherent in the project design of the Power Sector 
Reform Activity and the ENRMAP, the sustainability of the Infrastructure Development Activity 
will also heavily depend on a robust maintenance regime for generation, transmission and 
distribution assets.  As part of the Infrastructure Development Activity, MCC will require a 
certain percentage of its asset value be set aside for preventative maintenance of its MCC funded 
as well as other assets.  

C. IMPLEMENTATION FRAMEWORK 

1. Overview. 

The implementation framework and the plan for ensuring adequate governance, oversight, 
management, monitoring and evaluation, and fiscal accountability for the use of MCC Funding 
are summarized below.  MCC and the Government will enter into the Program Implementation 
Agreement, and any other agreements in furtherance of this Compact, all of which, together with 
this Compact, set out certain rights, responsibilities, duties and other terms relating to the 
implementation of the Program. 

2. MCC. 

MCC will take all appropriate actions to carry out its responsibilities in connection with this 
Compact and the Program Implementation Agreement, including the exercise of its approval 
rights in connection with the implementation of the Program. 

3. MCA-Malawi. 

In accordance with Section 3.2(b) of this Compact, MCA-Malawi will act on the Government’s 
behalf to implement the Program and to exercise and perform the Government’s rights and 
responsibilities with respect to the oversight, management, monitoring and evaluation, and 
implementation of the Program, including, without limitation, managing the implementation of 
Projects and their Activities, allocating resources, and managing procurements.  The Government 
will ensure that MCA-Malawi takes all appropriate actions to implement the Program, including 
the exercise and performance of the rights and responsibilities designated to it by the 
Government pursuant to this Compact and the Program Implementation Agreement.  Without 
limiting the foregoing, the Government will also ensure that MCA-Malawi has full decision-
making autonomy, including, inter alia, the ability, without consultation with, or the consent or 
approval of, any other party, to:  (1) enter into contracts in its own name; (2) sue and be sued; (3) 
establish Permitted Accounts in a financial institution in the name of MCA-Malawi and hold 
MCC Funding in such accounts; (4) expend MCC Funding; (5) engage a fiscal agent who will 
act on behalf of MCA-Malawi on terms acceptable to MCC; (6) engage one or more 
procurement agents who will act on behalf of MCA-Malawi, on terms acceptable to MCC, to 
manage the acquisition of the goods, works, and services required by MCA-Malawi to 
implement this Compact; and (7) competitively engage one or more auditors to conduct audits of 
its accounts.  The Government will take the necessary actions to establish and maintain MCA-
Malawi, in accordance with the terms hereof including the applicable conditions precedent to the 
Disbursement of Compact Implementation Funding set forth in Annex IV to this Compact.   
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MCA-Malawi will be administered and managed by a Board of Trustees and a Management 
Unit.  In addition, MCA-Malawi will have a Stakeholders’ Committee to continue the 
consultative process during implementation of the Program.  MCA-Malawi will be incorporated 
through a trust deed under Malawi’s Trustees Incorporation Act, which trust deed will be 
included in the Program Implementation Agreement (hereinafter referred to as the “MCA-
Malawi Trust Deed”), which will, collectively, set forth the responsibilities of the Board of 
Trustees, the Stakeholders’ Committee and the Management Unit.  The MCA-Malawi Trust 
Deed will be developed and adopted in accordance with MCC’s Guidelines for Accountable 
Entities and Implementation Structures, published on the MCC Website (the “Governance 
Guidelines”), and will be in form and substance satisfactory to MCC.  MCA-Malawi on behalf 
of the Government will administer the MCC Funding. 

(a) Board of Trustees. 

(i) Composition.  MCA-Malawi will be governed by a board of trustees (the 
“Board of Trustees”), which will consist of voting members representing the Government, 
private sector, and civil society groups, as well as a non-voting representative of MCC as an 
observer.  The appointment of the trustees will be articulated in the MCA-Malawi Trust Deed 
and will adhere to MCC’s Governance Guidelines.  Subject to further discussion, members 
representing the Government will include the Secretary of the Treasury, the Principal Secretary 
for Natural Resources Energy and Environment, and the Principal Secretary for Development 
Planning and Cooperation.  Non-government members will be nominated by key private sector 
and civil society groups rather than by the Government, and may include but shall not be limited 
to the Council for Non-Governmental Organizations in Malawi (CONGOMA), the Economics 
Associations of Malawi (ECAMA), and the Malawi Confederated Chambers of Commerce and 
Industry (MCCCI).  There will be a minimum of seven trustees, and a maximum of nine trustees.  
The composition of the Board of Trustees will comply with the Governance Guidelines, to 
MCC’s satisfaction.   

(ii) Roles and Responsibilities.  The Board of Trustees will be responsible for 
overseeing the implementation of the Program and will have final decision-making authority and 
responsibility over the implementation of the Program.  The Board of Trustees will meet 
regularly; the frequency of meetings will be set forth in the MCA-Malawi Trust Deed and will be 
in accordance with the Governance Guidelines.  The specific roles of the voting members and 
non-voting observers will be set forth in the MCA-Malawi Trust Deed.  The chairperson of the 
Board of Trustees will be selected by a majority vote of the Trustees.  On at least an annual basis 
or as otherwise required by the Government, the Board of Trustees will report to the Government 
on the status and progress of the Compact regarding implementation, financial matters, 
procurements, and other matters identified by the Government. 

(b) Stakeholders’ Committee. 

(i) Composition.  A Stakeholders’ Committee will be selected according to a 
process in accordance with the MCC’s Governance Guidelines and the MCA-Malawi Trust 
Deed, as approved by MCC.  Without limiting the foregoing, as required in MCC’s Governance 
Guidelines, the Stakeholders’ Committee will be composed of inter alia, representatives from 
non-governmental organizations, civil society, private sector, and local and regional government 
Program beneficiaries.   
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(ii) Roles and Responsibilities.  Consistent with the Governance Guidelines, 
the Stakeholders’ Committee will be responsible for continuing the consultative process 
throughout implementation of the Program.  While the Stakeholders’ Committee will not have 
any decision-making authority, it will be responsible for, inter alia, reviewing, at the request of 
the Board of Trustees or the Management Unit, certain reports, agreements, and documents 
related to the implementation of the Program in order to provide advice and input to MCA-
Malawi regarding the implementation of the Program.   

(c) Management Unit. 

(i) Composition.  The management unit, which will be led by a competitively 
selected Chief Executive Officer, will be composed of competitively selected staff with expertise 
in the key components of the Program, including, without limitation, a Deputy Chief Executive 
Officer, Legal Advisor, Human Resources Officer, Power Director, Communications and 
Outreach Director, Finance and Administration Director, ESA Director, Deputy Director for 
Social and Gender Issues, Procurement Director, Policy Specialist, M&E and Economics 
Director, and MIS Specialist (the “Management Unit”).  The Management Unit will also include 
such other personnel as provided for in the MCA-Malawi Trust Deed.  The directors will be 
supported by appropriate additional staff to enable the Management Unit to execute its roles and 
responsibilities. 

(ii) Roles and Responsibilities.  The Management Unit will be based in 
Lilongwe, Malawi, and will be responsible for day-to-day implementation of the Compact, with 
oversight from the Board of Trustees.  The Management Unit will serve as the principal link 
between MCC and the Government, and will be accountable for the successful implementation 
of the Program, the Project, and each Activity.  As a recipient of MCC Funding, MCA-Malawi 
will be subject to MCC audit requirements. 

4. Implementation Arrangements. 

Subject to the terms and conditions of this Compact and any related agreements entered into in 
connection with this Compact, MCC and the Government have identified certain institutions, 
including ESCOM, MERA and MNREE, that may receive technical assistance or other support 
under this Compact, and that, together with MCA-Malawi, will have key roles in the 
implementation of the Project and the Activities (each, a “Project Partner”).  The Government 
will ensure that the roles and responsibilities of each Project Partner will be clearly articulated in 
an agreement between MCA-Malawi and the Project Partner, which agreement must be in form 
and substance satisfactory to MCC (each a “Project Cooperation Agreement”).   

The Government will ensure that ESCOM, as a Project Partner, will do the following in support 
of the Project:  (a) provide access to its facilities and cooperate with MCA-Malawi, and its 
consultants (including the PMC as defined below); (b) dedicate key staff to the Project, including 
engineers, environmental, social and gender specialists, and monitoring and evaluation 
personnel; (c) bear any transportation costs and per diems and incidental expenses for any of its 
personnel who travel in connection with the Project; and (d) provide administrative and technical 
support and use of appropriate office space and facilities. 

MCA-Malawi will contract a project management consultant (“PMC”) to manage and supervise 
the implementation of the infrastructure portions of the Infrastructure Development Activity and 
will assist MCA-Malawi with technical evaluations and contract negotiations.  The Project 
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Cooperation Agreement between MCA-Malawi and ESCOM will set forth the roles and 
responsibilities of each entity and any coordinating mechanisms to ensure that the PMC is able to 
successfully carry out its mandate.  The PMC will also provide technical assistance to ESCOM 
with respect to project management.  

5. Fiscal Agent. 

Unless MCC otherwise agrees in writing, the Government, directly or through MCA-Malawi, 
will engage one or more fiscal agents (each a “Fiscal Agent”), who will be responsible for 
assisting the Government with fiscal management and ensuring appropriate fiscal accountability 
of MCC Funding.  Duties of the Fiscal Agent will be set forth in the Program Implementation 
Agreement and in such agreement as the Government, directly or indirectly through MCA-
Malawi, enters into with each Fiscal Agent, which agreement shall be in form and substance 
satisfactory to MCC.   

6. Procurement Agent. 

Unless MCC otherwise agrees in writing, the Government, directly or through MCA-Malawi, 
will engage one or more procurement agents (each as “Procurement Agent”) to conduct and 
certify specified procurement activities in furtherance of the Compact.  The roles and 
responsibilities of the Procurement Agent will be clearly articulated in the Program 
Implementation Agreement and in such agreement as the Government, directly or indirectly 
through MCA-Malawi, enters into with each Procurement Agent, which agreement shall be in 
form and substance satisfactory to MCC.  Each Procurement Agent will adhere to the standards 
set forth in the MCC Program Procurement Guidelines and ensure that procurements are 
consistent with the procurement plan adopted by MCA-Malawi pursuant to the Program 
Implementation Agreement, unless MCC otherwise agrees in writing. 

  



 

 

ANNEX II 

MULTI-YEAR FINANCIAL PLAN SUMMARY 

 
This Annex II summarizes the Multi-Year Financial Plan for the Program. 

1. General.   

A multi-year financial plan summary (“Multi-Year Financial Plan Summary”) is attached 
hereto as Exhibit A.  By such time as specified in the PIA, the Government will adopt, subject to 
MCC approval, a multi-year financial plan that includes, in addition to the multi-year summary 
of estimated MCC Funding and the Government’s contribution of funds and resources, the 
annual and quarterly funding requirements for the Program (including administrative costs) and 
for the Project, projected both on a commitment and cash requirement basis. 



ANNEX II - 2 

EXHIBIT A 

MULTI-YEAR FINANCIAL PLAN SUMMARY 

 
COMPONENT CIF  Year 1  Year 2  Year 3  Year 4  Year 5  Total 

1. POWER SECTOR REVITALIZATION PROJECT 
(a) Infrastructure Development 
Activity  

2,978,000 12,134,000 80,191,000 80,715,000 64,344,000 42,638,000 283,000,000 

(i) Nkula A Refurbishment 
Sub-Activity 

- - 4,436,000 7,762,000 7,762,000 2,218,000 22,178,000 

(ii) Transmission Network 
Upgrade Sub-Activity  

1,712,000 6,843,000 48,862,000 45,151,000 35,280,000 25,531,000 163,379,000 

(iii) T&D Upgrade, Expansion, 
and Rehabilitation Sub-Activity  

740,000 2,590,000 19,090,000 19,675,000 15,377,000 11,086,000 68,558,000 

(iv) Environment and Natural 
Resource Management Sub-
Activity  

526,000 1,588,000 6,133,000 7,910,000 5,925,000 3,803,000 25,885,000 

(v) Resettlement:  Action Plan 
Development and Implementation  

- 1,113,000 1,670,000 217,000 - - 3,000,000 

(b) Power Sector Reform 
Activity  

3,352,000 4,470,000 4,469,000 4,470,000 4,469,000 4,470,000 25,700,000 

SUBTOTAL 6,330,000 16,604,000 84,660,000 85,185,000 68,813,000 47,108,000 308,700,000 

2. CROSS-CUTTING SUPPORT 

(a) Gender Integration  260,000 348,000 348,000 348,000 348,000 348,000 2,000,000 

(b) Monitoring and Evaluation  387,000 2,259,000 1,073,000 1,073,000 858,000 1,350,000 7,000,000 

SUBTOTAL 647,000 2,607,000 1,421,000 1,421,000 1,206,000 1,698,000 9,000,000 

3. PROGRAM ADMINISTRATION 

(a) MCA-Malawi Administration  2,143,000 3,607,000 3,602,000 3,899,000 3,940,000 4,076,000 21,267,000 
(b) Financial Management and 
Procurement Controls  

- 2,060,000 2,122,000 2,185,000 2,251,000 2,319,000 10,937,000 

(c) Financial Audits  - 150,000 155,000 159,000 164,000 168,000 796,000 

SUBTOTAL 2,143,000 5,817,000 5,879,000 6,243,000 6,355,000 6,563,000 33,000,000 

TOTAL COMPACT BUDGET  9,120,000 25,028,000 91,960,000 92,849,000 76,374,000 55,369,000 350,700,000 
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DESCRIPTION OF MONITORING AND EVALUATION PLAN 

 
This Annex III (this “M&E Annex”) generally describes the components of the Monitoring and 
Evaluation Plan (“M&E Plan”) for the Program.  The actual content and form of the M&E Plan 
will be agreed to by MCC and the Government in accordance with MCC’s Policy for Monitoring 
and Evaluation of Compacts and Threshold Programs as posted from time to time on the MCC 
Website (the “MCC Policy for Monitoring and Evaluation of Compacts and Threshold 
Programs”).  The M&E Plan may be modified as outlined in MCC’s Policy for Monitoring and 
Evaluation of Compacts and Threshold Programs with MCC approval without requiring an 
amendment to this Annex III. 

1. Overview. 

MCC and the Government will formulate and agree to, and the Government will implement or 
cause to be implemented, an M&E Plan that specifies:  (a) how progress toward the Compact 
Goal, Program Objective and Project Objective will be monitored (“Monitoring Component”); 
(b) a process and timeline for the monitoring of planned, ongoing, or completed Activities to 
determine their efficiency and effectiveness; and (c) a methodology for assessment and rigorous 
evaluation of the outcomes and impact of the Program (“Evaluation Component”).  Information 
regarding the Program’s performance, including the M&E Plan, and any amendments or 
modifications thereto, as well as progress and other reports, will be made publicly available on 
the website of MCC, MCA-Malawi and elsewhere. 

2. Program Logic. 

The M&E Plan will be built on a logic model which illustrates how the Program, Project and 
Activities contribute to the Compact Goal, the Program Objective and the Project Objective.   

The goal of the Compact is to reduce poverty through economic growth.  The Program Objective 
is to:  (a) increase investment and employment income by raising the profitability and 
productivity of enterprises; (b) expand access to electricity for the Malawian people and 
businesses; and (c) improve delivery of social services.  The outcomes of the Project Activities, 
otherwise referred to in the Compact as the Project Objective, are to improve the availability, 
reliability, and quality of the power supply by increasing the throughput capacity and stability of 
the national electricity grid, increase efficiency of hydropower generation, and create an enabling 
environment for future expansion by strengthening sector institutions and enhancing regulation 
and governance of the sector.  These results are expected to contribute to Malawi’s own poverty-
reduction and economic growth goals as defined in the Malawi Growth and Development 
Strategy (“MGDS”).   

3. Monitoring Component. 

To monitor progress toward the achievement of the impact and outcomes of the Compact, the 
Monitoring Component of the M&E Plan will identify:  (1) the Indicators (as defined below), (2) 
the definitions of the Indicators, (3) the sources and methods for data collection, (4) the 
frequency for data collection, (5) the party or parties responsible for collecting and analyzing 
relevant data, and (6) the timeline for reporting on each Indicator to MCC. 
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Further, the Monitoring Component will track changes in the selected Indicators for measuring 
progress towards the achievement of the Program Objective and Project Objective during the 
Compact Term.  MCC also intends to continue monitoring and evaluating the long-term impacts 
of the Compact even after Compact expiration.  The M&E Plan will establish baselines which 
measure the situation prior to a development intervention, against which progress can be 
assessed or comparisons made (each a, “Baseline”).  The Government will collect Baselines on 
the selected Indicators or verify already collected Baselines where applicable and as set forth in 
the M&E Plan. 

(a) Indicators.   

The M&E Plan will measure the results of the Program using quantitative, objective and reliable 
data (“Indicators”).  Each Indicator will have benchmarks that specify the expected value and 
the expected time by which that result will be achieved (“Target”).  All Indicators will be 
disaggregated by gender, income level and age, and beneficiary types to the extent practicable.  
Subject to prior written approval from MCC, the Government or MCA-Malawi may add 
Indicators or refine the definitions and Targets of existing Indicators. 

(i) Compact Indicators. 

(1) Goal.  The M&E Plan will contain the following Indicators related 
to the Compact Goal.  The Target of these Indicators is to contribute to the national goals 
specified in the MGDS.  Although the Program contributes to these goals, satisfaction of these 
goals is not intended to be solely attributable to the Project: 

(A) Absolute poverty rate2 nationwide:  35-40 percent living on 
less than US$1.00 a day in 2010 to 33.3 percent by 2016; 
and 

(B) Absolute rural poverty rate nationwide:  40 percent living 
on less than US$1.00 a day in 2010 to 36 percent by 2016.  

(2) Other Indicators.  The M&E Plan will contain the Indicators listed 
in the following tables.   

MCA-Malawi will update Baselines for key Indicators after new data becomes available, 
including the Malawi Integrated Household Survey III, after a new billing system is installed at 
ESCOM, and after a Cost of Service study and Integrated Resource Plan are completed.  
Indicators on outages and load shedding will be refined prior to entry into force of the Compact 
and during the first year of the Compact.  Financial Targets and performance will be reviewed 
and updated regularly, as defined in Annex I of the Compact. 

                                                 

2 Poverty rates cited above are based on MCA-Malawi Core Team projections using poverty line of US$1.00 a day.  
Annex I defines poverty line as US$1.25 a day. 
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Table 1:  Compact-Wide Results. 

The following are Indicators and Targets for the monitoring of the Program Objective as further 
described in paragraph 2 of Part A of Annex I.  The Project is expected to contribute to the 
achievement of these Indicators and Targets, but is not solely responsible for the results.   

 
Table 1:  Compact-wide Results 

Result Indicator Definition Unit Baseline Year 5 Target 

Objective Level Indicators 

Increased 
Profitability 
and 
Productivity 
of Doing 
Business in 
Malawi 

Business sales losses 
due to power 
interruptions and 
quality, disaggregated 
by firm size3 

Average value of sales losses due 
to electricity outages 

% 16.97  TBD 

Electricity as a major 
obstacle to doing 
business4 

Average ranking by firms of 
electricity as a major obstacle to 
doing business.  10 is most severe, 
1 is not a constraint. 

Rank  9.8 5 

Back-up diesel 
generation for firms5 

Average annual kWh of diesel 
generation consumed by 
registered firms as a percentage of 
total electricity consumed 

% 6.55  TBD 

Energy sales to 
industrial customers 

(Annual electricity sales (MWh) 
for industrial customers (Power 
LV & MV)) / Total Electricity 
Sales (MWh)6 

% Est. 46 55 – 65 

Improved 
Electricity 
Access for 
Households 
and Key 
Social 
Services 

Percentage of 
population electrified 
disaggregated by 
national, urban and 
rural 

Percentage of households in 
Malawi using electricity for 
lighting to total population of 
Malawi 

%  9  9.5 - 11  

Percentage of households in rural 
areas using electricity for lighting 
to total population 

%  3.0 3.2 

Percentage of rural households 
using electricity for lighting to 
total rural population 

%  11.5 TBD 

Percentage of urban households 
using electricity for lighting to 
total urban population 

%  43.6 TBD 

Electric Power 
Consumption per 
Capita 

(Total kWh billed in all regions) / 
Total population 

kWh per 
capita 

103 111 – 115 

Social service 
electricity 
connections, 
disaggregated by 
schools and health 
centers 

Percentage of total schools and 
total health centers connected 

% TBD TBD 

                                                 

3 Indicator is sourced from World Bank Enterprise Survey, 2009.  Baseline data reflects manufacturing sector data 
only.  MCA-Malawi will explore developing a tool to capture information for smaller, informal firms. 
4 Indicator sourced from Malawi Chamber of Commerce (MCCCI) survey, 2009. 
5 Indicator sourced from World Bank Enterprise Survey, 2009. 
6 “LV” is defined as low voltage; “MV” is defined as medium voltage. 
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Table 1:  Compact-wide Results 

Result Indicator Definition Unit Baseline Year 5 Target 

Expansion of 
Sector to 
Better Meet 
Demand for 
Power 

Investment in energy 
sector, disaggregated 
by private and public 
sectors, and 
generation and other 
assets7 

Total US$ million committed by 
financial close, disaggregated by 
private and public sectors, and 
generation and other 

US$ million 0 TBD  

MW of investment, disaggregated 
by private and public sectors, and 
generation and other 

MW 0 TBD 

System Maximum 
Demand Met 

Total demand met by the system MW 
260 

(2009) 
3208 

 

Table 2:  Infrastructure Development Activity. 

The following are Indicators and Targets for the monitoring of the Infrastructure Development 
Activity as further described in paragraph 1 of Part B of Annex I.   

Table 2:  Infrastructure Development Activity 

Result Indicator Definition Unit Baseline Year 5 Target

Outcome Level Indicators 
Increased 
Availability 
of Electricity 

Quantity of Electricity 
Billed 

Total MWh billed in all regions MWh 1,421,9589 1,800,000  

Reduction in 
Losses 

Total System Losses 
(Technical and Non-
Technical) 

[(Total kWh generated -Total 
kWh billed) / Total kWh 
generated during same billing 
period]  

% 20.1310 17.5  

Transmission System 
Technical Losses 

[(Total kWh received by 
transmission from generation-
Total kWh sent from transmission 
to distribution) / Total kWh 
received by transmission from 
generation] 

% 8.5411 6.5  

Distribution System 
Technical & Non-
Technical Losses  

[(Total kWh received from 
transmission to Distribution-Total 
kWh billed) / Total kWh received 
from transmission to distribution] 

% 11.5812 8  

Reduced 
Outages  

System Average 
Interruption 
Frequency Index 
(“SAIFI”)  

[No. of customer interruptions > 3 
mins/Total customers]  

Customer 
Interruptions
/ customer 

NA TBD  

                                                 

7 Data and targets will be sourced from Malawi’s Electricity Investment Plan and Integrated Resource Plan. 
8 Target will be calculated using total installed capacity minus 10 percent reserve margin for largest plant. 
9 Baseline data are sourced from MCA Compact Development Indicator Tracking Template Pilot Exercise FY2010. 
10 Baseline data are sourced from MCA Compact Development Indicator Tracking Template Pilot Exercise FY2010, 
and reflect the average for the fiscal year. 
11 Baseline data are derived from MCA Compact Development Indicator Tracking Template Pilot Exercise FY2010, 
and reflect the average for the fiscal year. 
12 Baseline data are derived from MCA Compact Development Indicator Tracking Template Pilot Exercise FY2010, 
and reflect the average for the fiscal year. 
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Table 2:  Infrastructure Development Activity 

Result Indicator Definition Unit Baseline Year 5 Target

System Average 
Interruption Duration 
Index (“SAIDI”)  

[(No. of customer interruptions > 
3 mins * Duration of outage) / 
Total customers] 

Duration of 
Customer 

Interruptions 
/ customer 

NA TBD 

Total System Load 
Shed13 

Average MW load shed per 
occurrence in a year 

MW 2.5 TBD 

Cumulative duration of load shed 
in a year 

Hours 27,500 5,800 

Maximum MW load shed during 
peak hours  

MW 
Est. 30 – 

40 
TBD 

Improved 
quality of 
power at 
primary 
substations14 

Voltage Quality, 
disaggregated by 
transmission and 
distribution  

Percentage of time within (±10% 
transmission and +-6% 
distribution) voltage range South  

% 83  90  

Percentage of time within (±10% 
transmission and ±6% 
distribution) voltage range Centre 

% 83  90 

Percentage of time within (±10% 
transmission and +-6% 
distribution) voltage range North 

% 83  90  

Increased 
Connections15 

Number of residential 
customers connected 
to electricity, 
disaggregated by 
region  

Southern electricity supply total 
domestic connected  

Customer 67,316 3,139 additional 

Central electricity supply total 
domestic connected 

Customer 59,375 1,540 additional 

Northern electricity supply total 
domestic connected 

Customer 22,612 1,255 additional 

Number of 
commercial customers 
connected to 
electricity, 
disaggregated by 
region 

Southern electricity supply 
general customers connected 

Customer 11,751 343 additional 

Central electricity supply general 
customers connected  

Customer 9,189 301 additional 

Northern electricity supply 
general customers connected 

Customer 4,158 258 additional 

Number of industrial 
customers connected 
to electricity, 
disaggregated by 
region 

Southern electricity supply 
[Power LV + Power MV 
connected]  

Customer 4,204 8 additional 

Central electricity supply [Power 
LV + Power MV connected]  

Customer 2,510 9 additional 

Northern electricity Supply 
[Power LV + Power MV 
connected]  

Customer 812 10 additional 

                                                 

13 Load shedding Indicators and their definitions will be refined prior to entry into force of the Compact and in the 
full M&E Plan. 
14 Substations will be identified in the full M&E plan.  
15 Data for Baseline are sourced from June 2010, ESCOM sales statistics and does not include export customers.  
The Indicator is useful for monitoring trends and performance as a function of overall sector growth, and will be 
used for impact evaluations.  Targets are based on the Project’s technical benefits projections from ICF-CORE 
Feasibility Study and which were used in ERR analysis. 
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Table 2:  Infrastructure Development Activity 

Result Indicator Definition Unit Baseline Year 5 Target

Nkula A Sub-Activity 

Result Indicator Definition Unit Baseline Year 5 Target

Output Level Indicators 
Nkula A 
refurbished 
and 
operational 

Total MWh at Nkula 
A hydroelectric plant 

Total energy produced (MWh) 
annually at Nkula A 

MWh 168,900 207,441 

Transmission Network Upgrade Sub-Activity 

Result Indicator Definition Unit Baseline 
Year 5 
Target 

Output Level Indicators 

Transmission 
Lines 
Upgraded, 
Rehabilitated 
and Extended  

New 132-kV lines  
Kms of new 132-kV lines built by 
Activity 

Kms 0 153 

New 66-kV lines built 
Kms of new 66-kV lines built by 
Activity 

Kms 0 79 

New 220-kV lines 
built 

Kms of new 220-kV lines built by 
Activity 

Kms 0 190-205 

T&D Upgrade, Expansion and Rehabilitation Sub-Activity 

Result Indicator Definition Unit Baseline Year 5 Target 

Output Level Indicators 
Total New 
Transmission 
Transformer 
Capacity 

Transmission 
substation capacity 

Sum of transmission transformer 
capacity  

MVA 991.5 
790 additional 

through 
Activity 

Increased 
Network 
Control and 
Improved 
Data 
Acquisition  

SCADA Coverage 
Transmission 

Percentage of master station 
availability 

% TBD 98 – 100 

SCADA Coverage 
Distribution  

Percentage of communication 
links available in installed sites 

% TBD 90 – 95 

Distribution 
Network 
Upgraded, 
Extended and 
/ or 
Operational 

Kms of New 
Distribution lines 
upgraded or built 

Kms of new 33-kV lines upgraded 
or built by Activity 

Kms 0 113.3 

Kms of New 
Distribution Cables 

Kms of new 11-kV cables built by 
Activity 

Kms 0 5.44 

Distribution substation 
capacity 

Sum of distribution transformer 
capacity  

MVA 868 
210 additional 

through 
Activity 

 

Table 3:  Environment and Natural Resource Management (ENRM) Sub-Activity. 

Due to the distinct nature of the data collection and outcomes of the ENRM sub-activity, it has 
been broken out into a separate table below.  The following table describes the key Indicators 
and Targets for the monitoring the ENRM sub-activity and its relevant components, as further 
described in paragraph 1(e) of Part B of Annex I.   
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Table 3:  Environment and Natural Resource Management (ENRM) sub-activity 
Result Indicator Definition Unit Baseline Year 5 Target

Outcome Level Indicators 

Improved 
availability of 
hydroelectric 
power plants 
(HEP) in 
generation 

Energy not served due 
to weeds and 
sedimentation, 
disaggregated by HEP  

Sum MWh by HEP unavailable 
due to weed and sedimentation 
faults  

MWh TBD 
57,218 less 

than Baseline 

Percent utilization or 
operating ratio of HEP, 
disaggregated by 
HEP16 

Actual energy generated by HEP 
MWh / Theoretical maximum 
energy of installed capacity MWh  

% 

73 (Nkula A) 
69 (Nkula B) 

82 (Tedzani I&II)
70 (Tedzani III) 
77 (Kapichira I) 

85 (Nkula A) 
75 (Nkula B) 

90 (Tedzani I&II) 
75 (Tedzani III) 
85 (Kapichira I) 

Reduced 
weed 
infestation 
and siltation 
in upper Shire 
River basin  

Distribution of 
invasive aquatic 
species 

Area (Km2) of weeds in upper 
Shire River basin as observed in 
geographic information system 
maps and field observations  

Km2 TBD TBD 

Water turbidity  
Total suspended solids using 
standard methodology  

TSS TBD TBD 

ENRMAP component (Indicators and Targets to be defined prior to entry into force of the Compact and 
MCC approval of activities to be funded under the ENRMAP component) 

Result Indicator Definition Unit Baseline Year 5 Target

Output Level Indicators 
Harmonized, 
gender 
responsive 
and effective 
institutional 
and policy 
environment 
for 
sustainable 
environmenta
l management 
and 
protection 

Harmonized and 
gender responsive 
legal and policy 
framework enacted 

Legal framework adhering to the 
findings and recommendations of 
the ENRMAP developed. 17  

Legal 
framework 

adopted 
- 

Legal 
framework 

adopted 

Operational payment 
for ecosystem services 
mechanism established 

Legal framework enabling 
ecosystem finance developed as 
per the findings of the ENRMAP 
established 

Legal 
framework 

adopted 
- 

Legal 
framework 

adopted 

Weed and Silt Management component 

Result Indicator Definition Unit Baseline Year 5 Target

Output Level Indicators 

Improved 
Control of 
Aquatic 
Weeds 

ESCOM expenses on 
aquatic weed 
management18 

Total MK expended by ESCOM 
per year on aquatic weed control, 
including staff, equipment and 
fuel 

Million MK TBD TBD 

Yearly amount of 
weed harvested at 
Liwonde barrage 

Average weight in metric tons 
(“MT”) of weed harvested at 
Liwonde barrage per year 

Million MT 13.4  20.0419 

                                                 

 
17 Legal framework may include environmental management bill (including establishment of the National 
Environmental  Management Authority), water resource management bill, and development of a new soil 
conservation bill. 
18 Indicator is useful for monitoring trends and performance as a function of overall ecosystem conditions.  
19 Total harvested material will depend on the performance of harvesting measures and biological controls. 
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Table 3:  Environment and Natural Resource Management (ENRM) sub-activity 
Result Indicator Definition Unit Baseline Year 5 Target

Average daily peak 
weight of weed 
harvested at Liwonde 
barrage 

Average peak weight in metric 
tons of weed harvested at 
Liwonde barrage 

MT 120  21620 

Biocontrol 
inoculations, 
disaggregated by key 
location  

Number of biocontrol inoculations 
conducted, disaggregated by key 
location 

Number TBD TBD 

Efficiency of 
biological control on 
water hyacinth 

Feeding scars on sampled water 
hyacinth based on standardized 
methodology21 

TBD TBD TBD 

Improved 
Control of 
Silt 

ESCOM expenses on 
silt management22 

Total MK expended by ESCOM 
per year on silt removal, including 
staff, equipment and fuel 

Million MK TBD TBD 

Percentage of head 
pond available  

Head pond volume for Nkula / 
Original head pond volume for 
Nkula 

% 30 75 

Head pond volume for Tedzani / 
Original head pond volume for 
Tedzani 

% 50 75 

Head pond volume for Kapichira / 
Original head pond volume for 
Kapichira 

% 50 75 

 

Table 4:  Power Sector Reform Activity. 

The following are Indicators and Targets for the monitoring of the Power Sector Reform Activity 
as further described in paragraph 2 of Part B of Annex I.  Key Targets and Baselines for these 
Indicators will be defined prior to entry into force of the Compact.  Targets on financial 
Indicators will be reviewed semi-annually as defined in paragraph 2(c) of Part B of Annex I, and 
updated on a yearly basis. 

Table 4:  Power Sector Reform Activity 

Result Indicator Definition Unit Baseline Year 5 Target

Outcome Level Indicators 
Improved 
Financial 
Sustainability 
/ Solvency of 

Cost Recovery Ratio  
Total Actual revenue / Projected 
operating expenses24 

% TBD 
Greater than 

100% 

                                                 

20 Total harvested material will depend on the performance of harvesting measures and biological controls. 
21 Indicator will be refined after completion of key feasibility studies and design work for the ENRMAP.  
22 Indicator is useful for monitoring trends and performance as a function of overall ecosystem conditions. 
24 Total revenue based on energy, demand and fixed charges revenue. Operating expenses include cost of generation, 
transmission and distribution operations, corporate expenses, and financing costs to be incurred.   
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Table 4:  Power Sector Reform Activity 

Result Indicator Definition Unit Baseline Year 5 Target
ESCOM 23 

Total Actual Revenue / Projected 
operating expenses plus capital 
replacement costs25 

% TBD 
Greater than 

100% 

Total Actual Revenue / Projected 
operating expenses plus capital 
replacement plus capital 
expansion costs26 

% TBD 100% 

Debt Equity Ratio  Total Debt / Total Equity  Ratio TBD TBD27 

Acid or Quick Test  
Current Assets / Current 
Liabilities, excluding receivables 
and stocks 

Ratio TBD TBD 

Current Ratio 
Current Assets / Current 
Liabilities 

Ratio TBD TBD 

Improved 
Internal and 
External 
Governance 
of ESCOM 
and the 
Power Sector 

Quality of ESCOM 
Corporate Governance 

Progress against milestones set as 
a result of independent expert 
assessment based on international 
and regional best practices and 
Malawi law as articulated in 
Corporate Governance 
Benchmarking Study.    

TBD  TBD TBD 

Regulatory 
Independence and 
Effectiveness28 

Progress against milestones set as 
a result of independent expert 
assessment and / or benchmarking 
study on issues such as quality of 
regulatory decisions based upon 
sound analysis, conformity with 
Laws of Malawi, independence, 
and transparency based on 
international / regional best 
practices and governing principles 
in conformance with Annex I 

TBD TBD TBD 

ESCOM Turnaround Sub-Activity 

Result Indicator Definition Unit Baseline Year 5 Target 

Output Level Indicators 

Improved 
Financial 
Management  

ESCOM Billing and 
Collection Efficiency29  

[Total revenue from post-paid 
bills collected in current month / 
total post-paid billed in previous 
month] x 100 for SES 

% TBD 85 - 90 

[Total revenue from post-paid 
bills collected in current month / 
total post-paid billed in previous 

% TBD 85 - 90 

                                                 

23 Financial targets will be set after financial modeling is completed, and will be updated annually.  Data will be 
sourced from audited financial statements. Baseline for Cost Recovery Ratio is sourced from World Bank 
Benchmarking Study.  Indicators are useful for monitoring trends and performance as a function of overall financial 
and investment conditions. 
25 Capital replacement costs include depreciation.  
26 Capital expansion costs include cost of long-term system expansion projects.  
27 Targets to reflect results of financial analysis and/or MERA regulations. 
28 Indicator to be refined after assessment tool has been defined prior to EIF. 
29 Baselines will be set after a new billing system is installed. 
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Table 4:  Power Sector Reform Activity 

Result Indicator Definition Unit Baseline Year 5 Target
month] x 100 for CES 

[Total revenue from post-paid 
bills collected in current month / 
total post-paid billed in previous 
month] x 100 for NES 

% TBD 85 - 90 

Electricity Metered 

Indicator to be defined prior to 
entry into force and in the full 
M&E plan, in accordance to 
Annex I. 

TBD TBD TBD 

Average Collection 
Period in days 

365 / (Total post-paid sales / 
((Beginning accounts receivables + 
ending accounts receivable) / 2))  

Days 180 50  

Bad Debt 
(Percentage of accounts over 180 
days) / (total accounts receivable) 

Days TBD TBD 

Average Creditor Days 
365 / (Total credit purchases / 
((Beginning accounts payables + 
ending accounts payables) / 2))  

Days 150 60 

Financial Plans 
updated 

ESCOM Financial Plan with 
agreed upon financial ratios and 
covenants as defined in Annex I 
under Compact updated  

Update to 
Plans 

- Update to plans 

Publication of Audited 
Financial Statements 

ESCOM audited financial 
statements made public as defined 
in Annex I under Compact 

Publication 
of statements 

0 
Annual 

publication  

Working Capital Gap 
Financed30 

Yearly Government financial 
contribution required 

MWK 
Millions 

TBD 0 

Yearly Government financial 
contribution as fraction of amount 
indicated by MCC-approved 
Financial Plan 

Percentage NA 

100% if 
positive 
amount 
required 

Improved 
Quality of 
Customer 
Service  

Average time to 
respond to forced 
outages  

Average time to restore power for 
high voltage forced outages 

Days 3.36 2.7 

Average time to restore power for 
MV / LV forced outages 

Days 5.60 3.5 

Customer satisfaction 
and perceptions of 
ESCOM service, 
disaggregated by 
gender 

Percent improvement in key 
indicators of customers’ 
satisfaction, disaggregated by 
gender  

% TBD TBD 

Improved 
ESCOM 
Operational 
Management 
and 
Efficiency  

Average Cost of 
Electricity Billed 
(kWh)  

[Total expenses for Gx, Tx and 
Dx (MK) / total electricity 
generated(kWh)*US$] 

US$/kWh TBD TBD 

Maintenance 
Expenditures 

Actual maintenance expenditures / 
Planned maintenance budget as 
defined in Annex I31 

% TBD 100 

                                                 

30 Financial targets will be set after financial modeling is completed, and will be updated annually.  Data will be 
sourced from audited financial statements and other sources of financial information. 
31 Maintenance plan is based on a percentage of un-depreciated asset value for preventive maintenance of 
generation, transmission and distribution assets. 
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Table 4:  Power Sector Reform Activity 

Result Indicator Definition Unit Baseline Year 5 Target
Adherence to ESCOM 
maintenance plans as defined in 
Annex I. 

Plans NA 
Yearly update 

to plans 

Improved 
management 
of 
procurements 
by ESCOM 

Procurement Audits  

Number of procurement audits 
completed by Auditor General’s 
Office receiving satisfactory 
assessments 

Audit - TBD 

Procurement threshold  

Procurement threshold increased 
by ODPP as a result of improved 
ESCOM compliance to 
procurement procedures  

Million MK  
Increase over 

Baseline 

Regulatory Strengthening Sub-Activity (Indicators and Targets to be defined prior to entry into force and 
MCC approval of activities to be funded under the sub-activity.  Additional Indicators will be defined as 

per the benchmarking study, peer review and / or independent expert assessment) 
Result Indicator Definition Unit Baseline Year 5 Target 

Output Level Indicators 

Strengthened 
Regulatory 
Environment  

Tariff application 
processing time 

Average time to respond to tariff 
rate cases 

Days TBD TBD 

Tariff Indexation 
Framework 

Refinement of legal basis for tariff 
indexation framework adopted 
and implemented, as defined in 
Annex I 

Framework  0 
Framework 

approved and 
implemented 

Audited financial 
statements and annual 
report published by 
MERA 

Audited financial statements and 
annual report published 

Annual 
Report 

0 
Yearly 

publication of 
report 

MERA Resolutions  
Percentage of ESCOM 
performance reports reviewed on 
time 

% - TBD 

Improved 
Market 
Structure for 
Private 
Investment 

Power Market 
Structure  

Creation of credit worthy single 
buyer 

Single buyer 
created 

- 
Credit worthy 
buyer created 

Revised Energy Laws in 
conformity with agreement in 
Compact approved and enacted 

Laws passed - 
Amended laws 

passed 

 

(b) Data Collection and Reporting.  The M&E Plan will establish guidelines for data 
collection and reporting, and identify the responsible parties.  A performance monitoring task 
force will be created at ESCOM, with participation by MERA and MCA-Malawi.  Compliance 
with data collection and reporting timelines will be conditions for Disbursements for the relevant 
Activities as set forth in the Program Implementation Agreement.  The M&E Plan will specify 
the data collection methodologies, procedures, and analysis required for reporting on results at 
all levels.  The M&E Plan will describe any interim MCC approvals for data collection, analysis, 
and reporting plans.  

(c) Data Quality Reviews.  As determined in the M&E Plan or as otherwise requested 
by MCC, the quality of the data gathered through the M&E Plan will be reviewed to ensure that 
data reported are as valid, reliable, and timely as resources will allow.  The objective of any data 
quality review will be to verify the quality and the consistency of performance data across 
different implementation units and reporting institutions.  Such data quality reviews also will 
serve to identify where those levels of quality are not possible, given the realities of data 
collection. 
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(d) Semi-annual Reviews.  Semi-annual reviews of the Power Sector Reform Activity 
will be conducted as outlined in paragraph 2(c) of Part B of Annex I.   

(e) Management Information System.  The M&E Plan will describe the information 
system that will be used to collect data, store, process and deliver information to relevant 
stakeholders in such a way that the Program information collected and verified pursuant to the 
M&E Plan is at all times accessible and useful to those who wish to use it.  The system 
development will take into consideration the requirement and data needs of the components of 
the Program, and will be aligned with existing MCC systems, other service providers, and 
ministries. 

(f) Role of MCA-Malawi.  The monitoring and evaluation of this Compact spans one 
discrete Project and two Activities, and will involve a variety of governmental, 
nongovernmental, and private sector institutions.  In accordance with the designation 
contemplated by Section 3.2(b) of this Compact, MCA-Malawi is responsible for 
implementation of the M&E Plan.  MCA-Malawi will oversee all Compact-related monitoring 
and evaluation activities conducted for each of the Activities, ensuring that data from all 
implementing entities are consistent, accurately reported and aggregated into regular 
performance reports as described in the M&E Plan. 

4. Evaluation Component.  

The Evaluation Component of the M&E Plan will contain three types of evaluations:  (1) impact 
evaluations; (2) project performance evaluations; and (3) special studies.  MCC also intends to 
continue monitoring and evaluating the long-term impacts of the Compact even after Compact 
expiration.  The Evaluation Component of the M&E Plan will describe the purpose of the 
evaluation, methodology, timeline, required MCC approvals, and the process for collection and 
analysis of data for each evaluation.  The results of all evaluations will be made publicly 
available in accordance with MCC’s Policy for Monitoring and Evaluation of Compacts and 
Threshold Programs. 

(a) Impact Evaluation.  The M&E Plan will include a description of the methods to 
be used for impact evaluations and plans for integrating the evaluation method into Project 
design.  Based on in-country consultation with stakeholders, the strategies outlined below were 
jointly determined as having the strongest potential for rigorous impact evaluation.  The M&E 
Plan will further outline in detail these methodologies.  Final impact evaluation strategies are to 
be included in the M&E Plan.  The following is a summary of the potential impact evaluation 
methodologies. 

(i) Infrastructure Development Activity.  The evaluation will attempt to 
assess the effectiveness of individual transmission lines and distribution investments in reducing 
outages and improving power quality, particularly in northern Malawi using a combination of 
approaches, to include potentially an interrupted time series approach, exogenous spatial 
variation due to the project, combined if sufficiently informative with phased implementation of 
distribution projects.  The incremental impacts of improved reliability, quality and access to 
power will be estimated by comparing key intermediate outcomes, including changes in business 
investments and productivity, between businesses with access to infrastructure improvements, 
those without access to improvements, and for those in areas or zones that experience greater or 



ANNEX III - 13 

lesser improvements in electricity due to differential levels of infrastructure upgrading.  Gender 
disaggregated information for female-headed businesses will be pursued to the extent possible. 

(ii) Power Sector Reform Activity.  The most rigorous evaluation possible 
will be conducted, possibly employing an interrupted time series approach.  The evaluation will 
estimate the causal relationship between changes in sector governance with:  (1) changes in 
ESCOM financial and operational performance; and (2) increases in private investment, 
generation capacity and electricity coverage for different groups such as female-headed 
households and regions of the country.  The evaluation will also assess:  (A) the extent to which 
improvements in MERA independence and regulatory capacity result in improved quality of 
service and supply by ESCOM; and (B) the extent to which this Activity improves the efficiency 
(employees per customer, response time to outages, etc.) and reduces losses at ESCOM.  
Differentiated impacts on customer service and access to men, women, and vulnerable groups 
will be explored.  

(iii) Environment and Natural Resource Management (ENRM) Sub-Activity.  
The evaluation will attempt to isolate the causal factors linking weed and siltation in the Shire 
river basin to outages downstream at generation sites, particularly the extent to which palliative 
weed and silt management measures reduce the frequency and duration of outages and improve 
plant availability at hydropower plants downstream of Liwonde barrage.  Potentially using a 
difference-in-differences and/or matching design, the evaluation will also attempt to look at how 
increases in tariff and/or electrification affect consumer energy choices, such as the use of 
charcoal and fuel wood, and the impact of the latter has on the environment.  To the extent 
appropriate, differentiated impacts on different income groups, males vs. females, formal and 
informal firms, and factors such as access or non-access to capital will be explored.  

In order to implement the most rigorous evaluations possible, the Government and ESCOM will 
cooperate in assembling the required time series and other data required to implement the chosen 
methodology.   

(b) Project Performance Evaluation.  The M&E Plan will make provision for 
evaluations of all relevant Project activities.  The M&E Plan will also make provision for final 
Project level evaluations (“Final Evaluations”).  With the prior written approval of MCC, the 
Government or MCA-Malawi will engage independent evaluators to conduct the Final 
Evaluations at the end of the Project.  The Final Evaluations will review progress during 
Compact implementation and provide a qualitative context for interpreting monitoring data and 
impact evaluation findings.  They must at a minimum:  (i) evaluate the efficiency and 
effectiveness of the Activities; (ii) determine if and analyze the reasons why the Compact Goal, 
Program Objective and Project Objective, outcome(s) and output(s) were or were not achieved; 
(iii) identify positive and negative unintended results of the Program; (iv) provide lessons 
learned that may be applied to similar projects; and (v) assess the likelihood that results will be 
sustained over time. 

(c) Special Studies.  The M&E Plan will include a description of the methods to be 
used for special studies, as necessary, funded through this Compact or by MCC.  Plans for 
conducting the special studies will be determined jointly between the Government or MCA-
Malawi and MCC before the approval of the M&E Plan.  MCC, the Government and MCA-
Malawi have agreed to conduct the following study as part of the Power Sector Reform Activity:   
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(i) Prior to entry into force of the Compact, the Government and MCC will 
agree on a method by which to independently evaluate and assess Malawi’s regulatory 
environment and the governance of ESCOM and the power sector in Malawi as a whole.  MCA-
Malawi and the Government will then conduct both the Corporate Governance Benchmarking 
Study and the Sector Benchmarking Study by Year 2 of the Compact. 

The M&E Plan will identify and make provision for any other special studies, ad hoc 
evaluations, and research that may be needed as part of the monitoring and evaluating of this 
Compact.  Either MCC, MCA-Malawi or the Government may request special studies or ad hoc 
evaluations of Activities, or the Project as a whole prior to the expiration of the Compact Term.  
When the Government engages an evaluator, the engagement will be subject to the prior written 
approval of MCC.  Contract terms must ensure non-biased results and the publication of results.   

(d) Request for Ad Hoc Evaluation or Special Study.  If MCA-Malawi or the 
Government require an ad hoc independent evaluation or special study at the request of the 
Government for any reason, including for the purpose of contesting an MCC determination with 
respect to a Project or Activity or to seek funding from other donors, no MCC Funding resources 
may be applied to such evaluation or special study without MCC’s prior written approval. 

5. Other Components of the M&E Plan.  

In addition to the monitoring and evaluation components, the M&E Plan will include the 
following components for the Program, Project and Activities, including, where appropriate, 
roles and responsibilities of the relevant parties and providers: 

(a) Costs.  A detailed cost estimate for all components of the M&E Plan; and 

(b) Assumptions and Risks.  Any assumption or risk external to the Program that 
underlies the accomplishment of the Program Objective, Project Objective and Activity 
outcomes and outputs.   

6. Approval and Implementation of the M&E Plan.   

The approval and implementation of the M&E Plan, as amended from time to time, will be in 
accordance with the Program Implementation Agreement, any other relevant Supplemental 
Agreement and the MCC Policy for Monitoring and Evaluation of Compacts and Threshold 
Programs. 

 

 

 



 

 

ANNEX IV 

CONDITIONS PRECEDENT 

TO DISBURSEMENT OF COMPACT IMPLEMENTATION FUNDING 

 
This Annex IV sets forth the conditions precedent applicable to Disbursements of Compact 
Implementation Funding (each a “CIF Disbursement”).  Capitalized terms used in this Annex IV 
and not defined in this Compact will have the respective meanings assigned thereto in the 
Program Implementation Agreement.  Upon execution of the Program Implementation 
Agreement, each CIF Disbursement will be subject to the terms of the Program Implementation 
Agreement. 

1. Conditions Precedent to Initial CIF Disbursement. 

Each of the following must have occurred or been satisfied prior to the Initial CIF Disbursement: 

(a) The Government (or MCA-Malawi) has delivered to MCC: 

(i) an interim fiscal accountability plan acceptable to MCC; and 

(ii) a CIF procurement plan acceptable to MCC. 

2. Conditions Precedent to each CIF Disbursement. 

Each of the following must have occurred or been satisfied prior to each CIF Disbursement: 

(a) The Government (or MCA-Malawi) has delivered to MCC the following 
documents, in form and substance satisfactory to MCC: 

(i) a completed Disbursement Request, together with the applicable Periodic 
Reports, for the applicable Disbursement Period, all in accordance with the Reporting 
Guidelines; 

(ii) a certificate of the Government (or MCA-Malawi), dated as of the date of 
the CIF Disbursement Request, in such form as provided by MCC; and 

(iii) if this Compact has entered into force in accordance with Article 7, (1) a 
Fiscal Agent Disbursement Certificate and (2) a Procurement Agent Disbursement Certificate. 

(b) If any proceeds of the CIF Disbursement are to be deposited in a bank account, 
MCC has received satisfactory evidence that (i) the Bank Agreement has been executed and (ii) 
the Permitted Accounts have been established; 

(c) Appointment of an entity or individual to provide fiscal agent services, as 
approved by MCC, until such time as the Government provides to MCC a true and complete 
copy of a Fiscal Agent Agreement, duly executed and in full force and effect, and the fiscal agent 
engaged thereby is mobilized; 

(d) Appointment of an entity or individual to provide procurement agent services, as 
approved by MCC, until such time as the Government provides to MCC a true and complete 
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copy of the Procurement Agent Agreement, duly executed and in full force and effect, and the 
procurement agent engaged thereby is mobilized; and 

(e) MCC is satisfied, in its sole discretion, that:  

(i) the activities being funded with such CIF Disbursement are necessary, 
advisable or otherwise consistent with the goal of facilitating the implementation of the Compact 
and will not violate any applicable law or regulation;  

(ii) no material default or breach of any covenant, obligation or responsibility 
by the Government, MCA-Malawi or any Government entity has occurred and is continuing 
under this Compact or any Supplemental Agreement;  

(iii) there has been no violation of, and the use of requested funds for the 
purposes requested will not violate, the limitations on use or treatment of MCC Funding set forth 
in Section 2.7 of this Compact or in any applicable law or regulation;  

(iv) any Taxes paid with MCC Funding through the date ninety (90) days prior 
to the start of the applicable Disbursement Period have been reimbursed by the Government in 
full in accordance with Section 2.8(c) of this Compact; and  

(v) the Government has satisfied all of its payment obligations, including any 
insurance, indemnification, tax payments or other obligations, and contributed all resources 
required from it, under this Compact and any Supplemental Agreement. 

3. For any CIF Disbursement occurring after this Compact has entered into force in 
accordance with Article 7.   

MCC is satisfied, in its sole discretion, that: 

(a) MCC has received copies of any reports due from any technical consultants 
(including environmental auditors engaged by MCA-Malawi) for any Activity since the previous 
Disbursement Request, and all such reports are in form and substance satisfactory to MCC;  

(b) the Implementation Plan Documents and Fiscal Accountability Plan are current 
and updated and are in form and substance satisfactory to MCC, and there has been progress 
satisfactory to MCC on the components of the Implementation Plan for the Projects or any 
relevant Activities related to such CIF Disbursement;  

(c) there has been progress satisfactory to MCC on the M&E Plan and Social and 
Gender Integration Plan for the Program or Project or relevant Activity and substantial 
compliance with the requirements of the M&E Plan and Social and Gender Integration Plan 
(including the targets set forth therein and any applicable reporting requirements set forth therein 
for the relevant Disbursement Period);  

(d) there has been no material negative finding in any financial audit report delivered 
in accordance with this Compact and the Audit Plan, for the prior two quarters (or such other 
period as the Audit Plan may require);  
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(e) MCC does not have grounds for concluding that any matter certified to it in the 
related MCA Disbursement Certificate, the Fiscal Agent Disbursement Certificate or the 
Procurement Agent Disbursement Certificate is not as certified;  

(f) if any of the officers or key staff of MCA-Malawi have been removed or resigned 
and the position remains vacant, MCA-Malawi is actively engaged in recruiting a replacement; 
and 

(g) MCC has not determined, in its sole discretion, that an act, omission, condition, or 
event has occurred that would be the basis for MCC to suspend or terminate, in whole or in part, 
the Compact or MCC Funding in accordance with Section 5.1 of this Compact. 

 



 

 

ANNEX V 

DEFINITIONS 

 
Activity has the meaning provided in Part B of Annex I. 

Additional Representative has the meaning provided in Section 4.2. 

Audit Guidelines has the meaning provided in Section 3.8(a). 

Baseline has the meaning provided in paragraph 3 of Annex III. 

Board of Trustees has the meaning provided in paragraph 3(a)(i) of Part C of Annex I. 

CIF Disbursement has the meaning provided in Annex IV. 

Compact has the meaning provided in the Preamble. 

Compact Goal has the meaning provided in Section 1.1. 

Compact Implementation Funding has the meaning provided in Section 2.2(a). 

Compact Records has the meaning provided in Section 3.7(a). 

Compact Term has the meaning provided in Section 7.4. 

Corporate Governance Benchmarking Study has the meaning provided in paragraph 2(a)(ii) of Part B 
of Annex I. 

Covered Provider has the meaning provided in Section 3.7(c). 

Disbursement has the meaning provided in Section 2.4. 

DSC has the meaning provided in paragraph 2(a)(ii) of Part B of Annex I. 

ESCOM has the meaning provided in Section 7.2(d). 

ESCOM Board has the meaning provided in paragraph 2(a)(ii) of Part B of Annex I. 

ENRM has the meaning provided in paragraph 1(e) of Part B of Annex I. 

ERNMAP has the meaning provided in paragraph 1(e)(ii) of Part B of Annex I. 

ESIAs has the meaning provided in paragraph 3 of Part B of Annex I. 

Evaluation Component has the meaning provided in paragraph 1 of Annex III. 

Excess CIF Amount has the meaning provided in Section 2.2(c). 

Final Evaluations has the meaning provided in paragraph 4(b) of Annex III. 

Financial Plan has the meaning provided in paragraph 2(a)(i) of Part B of Annex I. 

Fiscal Agent has the meaning provided in paragraph 5 of Part C of Annex I. 



 

ANNEX V - 2 

Governance Guidelines means MCC’s Guidelines for Accountable Entities and Implementation 
Structures, as such may be posted on MCC’s Website from time to time. 

Government has the meaning provided in the Preamble. 

Implementation Letter has the meaning provided in Section 3.5. 

Indicators has the meaning provided in paragraph 3(a) of Annex III. 

Infrastructure Development Activity has the meaning provided in Part B of Annex I. 

Inspector General has the meaning provided in Section 3.7(d). 

Intellectual Property means all registered and unregistered trademarks, service marks, logos, names, 
trade names and all other trademark rights; all registered and unregistered copyrights; all patents, 
inventions, shop rights, know how, trade secrets, designs, drawings, art work, plans, prints, manuals, 
computer files, computer software, hard copy files, catalogues, specifications, and other proprietary 
technology and similar information; and all registrations for, and applications for registration of, any of 
the foregoing, that are financed, in whole or in part, using MCC Funding. 

IRP has the meaning provided in paragraph 1(a) of Part B of Annex I. 

Kapichira II has the meaning provided in paragraph 1(f) of Part B of Annex I. 

kWh has the meaning provided in paragraph 3 of Part A of Annex I. 

M&E Annex has the meaning provided in Annex III. 

M&E Plan has the meaning provided in Annex III. 

Malawi has the meaning provided in the Preamble. 

Management Unit has the meaning provided in paragraph 3 (c)(i) of Part C of Annex I. 

MCA Act has the meaning provided in Section 2.2(a). 

MCA-Malawi Core Team has the meaning provided in paragraph 1(b) of Part A of Annex I. 

MCA-Malawi Trust Deed has the meaning provided in paragraph 3 of Part C of Annex I. 

MCC has the meaning provided in the Preamble. 

MCC Environmental Guidelines has the meaning provided in Section 2.7(c). 

MCC Funding has the meaning provided in Section 2.3. 

MCC Gender Policy means the MCC “Gender Policy”(including any guidance documents issued in 
connection with the guidelines) posted from time to time on the MCC Website or otherwise made 
available to the Government. 

MCC Policy for Monitoring and Evaluation of Compacts and Threshold Programs has the meaning 
provided in Annex III. 

MCC Program Procurement Guidelines has the meaning provided in Section 3.6. 
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MCC Website has the meaning provided in Section 2.7. 

MGDs has the meaning provided in paragraph 2 of Annex III. 

MERA has the meaning provided in paragraph 2 of Part B of Annex I. 

MERA Board has the meaning provided in paragraph 2(b)(ii) of Part B of Annex I. 

MNREE has the meaning provided in paragraph 2 of Part B of Annex I. 

Monitoring Component has the meaning provided in paragraph 1 of Annex III. 

Multi-Year Financial Plan Summary has the meaning provided in paragraph 1 of Annex II. 

ODPP has the meaning provided in paragraph 2(a)(iii) of Part B of Annex I. 

OP 4.12 has the meaning provided in paragraph 3 of Part B of Annex I. 

Party and Parties have the meaning provided in the Preamble. 

Permitted Account has the meaning provided in Section 2.4. 

PMC has the meaning provided in paragraph 4 of Part C of Annex I. 

Power Sector Reform Activity has the meaning provided in Part B of Annex I. 

Power Sector Reform Agenda has the meaning provided in paragraph 2(c) of Part B of Annex I. 

Power Sector Revitalization Project has the meaning provided in Part B of Annex I. 

PPP has the meaning provided in paragraph 1(a) of Part A of Annex I. 

Principal Representative has the meaning provided in Section 4.2. 

Procurement Agent has the meaning provided in paragraph 6 of Part C of Annex I. 

Program has the meaning provided in the Recitals. 

Program Assets means any assets, goods or property (real, tangible or intangible) purchased or financed 
in whole or in part (directly or indirectly) by MCC Funding. 

Program Funding has the meaning provided in Section 2.1. 

Program Guidelines means collectively the Audit Guidelines, the MCC Environmental Guidelines, the 
MCC Gender Policy, the Governance Guidelines, the MCC Program Procurement Guidelines, the 
Reporting Guidelines, the MCC Policy for Monitoring and Evaluation of Compacts and Threshold 
Programs, the MCC Cost Principles for Government Affiliates Involved in Compact Implementation 
(including any successor to any of the foregoing) and any other guidelines, policies or guidance papers 
relating to the administration of MCC-funded compact programs and as from time to time published on 
the MCC Website. 

Program Implementation Agreement and PIA have the meaning provided in Section 3.1. 

Program Objective has the meaning provided in Section 1.2. 
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Project has the meaning provided in Section 1.3. 

Project Cooperation Agreement has the meaning provided in paragraph 4 of Part C of Annex I. 

Project Objective has the meaning provided in Section 1.3. 

Project Partner has the meaning provided in paragraph 4 of Part C of Annex I. 

Provider has the meaning provided in Section 3.7(c). 

REA has the meaning provided in paragraph 2(b)(iii) of Part B of Annex I. 

Reporting Guidelines means the MCC “Guidance on Quarterly MCA Disbursement Request and 
Reporting Package” posted by MCC on the MCC Website or otherwise publicly made available. 

SBM Plan has the meaning provided in paragraph 2(b)(iii) of Part B of Annex I. 

Sector Benchmarking Study has the meaning provided in paragraph 2(b)(ii) of Part B of Annex I. 

Social and Gender Integration Plan has the meaning provided in paragraph 3 of Part B of Annex I. 

Supplemental Agreement means any agreement between (a) the Government (or any Government 
affiliate) and MCC (including, but not limited to, the PIA), or (b) MCC and/or the Government (or any 
Government affiliate), on the one hand, and any third party, on the other hand, including any of the 
Providers, in each case, setting forth the details of any funding, implementing or other arrangements in 
furtherance of this Compact. 

Target has the meaning provided in paragraph 3(a) of Annex III. 

Tariff Indexation Framework has the meaning provided in paragraph 2(b)(i) of Part B of Annex I. 

Tax Schedules has the meaning provided in Section 2.8(b). 

Taxes has the meaning provided in Section 2.8(a). 

Turnaround Facility has the meaning provided in Section 7.2(d). 

United States Dollars or US$ means the lawful currency of the United States of America. 

USAID is the United States Agency for International Development. 


